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ITEM CODE ITEM DESCRIPTION QUANTITY mmm WTD AVG

150-1000 TRAFFIC CONTROL - 153.00 153 141,518.32 141,518.32
150-3110 TRAFFIC CONTROL FOR (LAR/LAU) - 660.66 385 Ml 9,133.35 3,902.11
150-5010 TRAFFIC CONTROL, PORTABLE IMPACT ATTENUATOR 193.00 25 EA 5,406.16 5,666.39
150-9011 TRAFFIC CONTROL - WORKZONE LAW ENFORCEMENT (CONTRACTOR BIDS) 18,372.00 13 HR 51.87 46.57
153-1300 FIELD ENGINEERS OFFICE TP 3 29.00 29 EA 65,281.84 65,281.84
154-1000 CONSTRUCTION VIBRATION MONITORING 1.00 1 LS 219,862.50 219,862.50
158-1000 TRAINING HOURS 67,000.00 24 HR 0.80 0.80
163-0232 TEMPORARY GRASSING 982.23 110 AC 403.34 269.53
163-0240 MULCH 21,478.42 80 TN 215.48 178.76
163-0300 CONSTRUCTION EXIT 489.00 68 EA 1,158.11 1,146.21
163-0501 CONSTRUCT AND REMOVE SILT CONTROL GATE, TP 1 29.00 6 EA 515.40 477.70
163-0502 CONSTRUCT AND REMOVE SILT CONTROL GATE, TP 2 13.00 5 EA 333.20 346.77
163-0503 CONSTRUCT AND REMOVE SILT CONTROL GATE, TP 3 391.00 27 EA 357.63 278.26
163-0520 CONSTRUCT AND REMOVE TEMPORARY PIPE SLOPE DRAIN 38,426.00 42 LF 14.67 13.26
163-0527 CONSTRUCT AND REMOVE RIP RAP CHECK DAMS, STONE PLAIN RIP RAP/SAND BAGS 1,923.00 34 EA 281.60 263.76
163-0528 CONSTRUCT AND REMOVE FABRIC CHECK DAM - TYPE C SILT FENCE 111,850.00 38 LF 3.05 3.00
163-0529 CONSTRUCT AND REMOVE TEMPORARY SEDIMENT BARRIER OR BALED STRAW CHECK DAM 88,151.00 47 LF 3.57 3.55
163-0531 CONSTRUCT AND REMOVE SEDIMENT BASIN, TP 1, STANO - 35.00 35 EA 12,955.79 12,955.79
163-0539 CONSTRUCT AND REMOVE RETROFIT-SLOTTED BOARD DAM W/STONE FILTER 1.00 1 EA 679.53 679.53
163-0540 CONSTRUCT AND REMOVE RETROFIT, STA NO - 6.00 4 EA 767.75 820.88
163-0541 CONSTRUCT AND REMOVE ROCK FILTER DAMS 203.00 21 EA 461.24 499.13
163-0542 CONSTRUCT AND REMOVE STONE FILTER RING 91.00 6 EA 382.67 444.30
163-0543 CONSTRUCT AND REMOVE STONE FILTER BERM 300.00 1 LF 23.00 23.00
163-0550 CONSTRUCT AND REMOVE INLET SEDIMENT TRAP 2,762.00 52 EA 136.22 128.79
165-0010 MAINTENANCE OF TEMPORARY SILT FENCE, TP A 240,890.00 36 LF 0.51 0.58
165-0030 MAINTENANCE OF TEMPORARY SILT FENCE, TP C 471,324.00 71 LF 0.65 0.59
165-0041 MAINTENANCE OF CHECK DAMS - ALL TYPES 74,925.00 56 LF 1.69 0.99
165-0050 MAINTENANCE OF SILT RETENTION BARRIER 2,065.00 2 LF 0.97 1.05
165-0060 MAINTENANCE OF TEMPORARY SEDIMENT BASIN, STA NO - 35.00 35 EA 1,736.09 1,736.09
165-0071 MAINTENANCE OF SEDIMENT BARRIER - BALED STRAW 43,989.50 46 LF 1.03 0.82
165-0085 MAINTENANCE OF SILT CONTROL GATE, TP 1 27.00 6 EA 116.77 51.82
165-0086 MAINTENANCE OF SILT CONTROL GATE, TP 2 13.00 5 EA 99.60 88.08
165-0087 MAINTENANCE OF SILT CONTROL GATE, TP 3 402.00 27 EA 94.93 73.85

Processed Date: 01/01/2013



Date : January 01, 2013
Page No : 2
GEORGIA DEPARTMENT OF TRANSPORTATION
ITEM MEAN SUMMARY FOR 01/01/2012 to 12/31/2012

ITEM CODE ITEM DESCRIPTION QUANTITY mmm WTD AVG

165-0095 MAINTENANCE OF RETROFIT, STA NO - 6.00 301.91 239.00
165-0096 MAINTENANCE OF RETROFIT-SLOTTED BOARD DAM W/ STONE FILTER 1.00 1 EA 230.69 230.69
165-0101 MAINTENANCE OF CONSTRUCTION EXIT 545.00 68 EA 467.80 522.00
165-0105 MAINTENANCE OF INLET SEDIMENT TRAP 2,778.00 52 EA 41.51 44.23
165-0110 MAINTENANCE OF ROCK FILTER DAM 245.00 21 EA 139.22 151.46
165-0111 MAINTENANCE OF STONE FILTER RING 97.00 7 EA 130.02 74.86
165-0112 MAINTENANCE OF STONE FILTER BERM 300.00 1 LF 8.00 8.00
167-1000 WATER QUALITY MONITORING AND SAMPLING 217.00 64 EA 251.21 24418
167-1500 WATER QUALITY INSPECTIONS 1,110.00 64 MO 540.60 559.16
170-2000 STAKED SILT RETENTION BARRIER 2,065.00 2 LF 7.55 4.56
171-0010 TEMPORARY SILT FENCE, TYPE A 481,672.00 36 LF 1.92 2.01
171-0030 TEMPORARY SILT FENCE, TYPE C 941,040.00 71 LF 2.99 2.53
201-1500 CLEARING & GRUBBING - 4.00 4 LS 2,671,075.55 2,671,075.55
205-0001 UNCLASS EXCAV 3,574,893.00 4 CY 4.01 3.61
206-0002 BORROW EXCAV, INCL MATL 461,936.00 1 CY 1.65 1.65
207-0203 FOUND BKFILL MATL, TP Il 18,793.90 34 CY 44 .40 36.93
207-2003 IMPERFECT TRENCH BKFILL MATL, TP IlI 1,5659.00 3 CY 47.08 17.26
208-0200 ROCK EMBANKMENT 15,555.00 5 CY 39.60 38.45
208-0500 ROCK EMBANKMENT 9,000.00 1 TN 15.76 15.76
210-0100 GRADING COMPLETE - 80.00 80 LS 536,689.54 536,689.54
210-0200 GRADING PER MILE 237.21 30 LM 5,543.60 5,002.44
211-0200 BRIDGE EXCAVATION, GRADE SEPARATION 4,295.00 9 CY 35.64 28.98
211-0300 BRIDGE EXCAVATION, STREAM CROSSING 6,813.00 1 CY 22.86 26.83
212-1000 GRANULAR EMBANKMENT, INCL MATL & HAUL 580.00 2 CY 32.50 23.45
215-4000 REMOVAL OF SOLID WASTE 4,200.00 2 Cy 72.89 46.31
217-1000 REMOVAL OF UNDERGROUND STORAGE TANK, STA NO - 1.00 1 EA 35,000.00 35,000.00
217-1500 OVEREXCAVATION OF CONTAMINATED SOIL 2,000.00 3 CY 64.17 81.00
225-4340 SOIL-LIME TREATED, ROADBED, CL C, 8 IN 108,492.00 1 8SY 2.35 2.35
225-9001 LIME 1,631.00 1 TN 189.03 189.03
231-1250 MISCELLANEOUS CONSTRUCTION, UNPAVED ROADS, STREETS AND DRIVEWAYS 2,419.00 32 EA 146.35 107.98
301-4161 PRE-MIXED SOIL-CEM STAB BASE CRS, 8 IN, INCL MATL AND HAUL 305,000.00 1 SY 8.80 8.80
301-5000 PORTLAND CEMENT 7,200.00 1 TN 136.50 136.50
310-1101 GR AGGR BASE CRS, INCL MATL 1,239,243.60 51 TN 18.61 15.20
310-5060 GR AGGR BASE CRS, 6 INCH, INCL MATL 45,180.00 7 SY 10.08 9.56
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310-5080 GR AGGR BASE CRS, 8 INCH, INCL MATL 51,553.00 13.60 13.51
310-5100 GR AGGR BASE CRS, 10 INCH, INCL MATL 8,108.00 3 SY 26.67 18.53
310-5120 GR AGGR BASE CRS, 12 INCH, INCL MATL 78,558.00 7 SY 20.21 18.39
310-5140 GR AGGR BASE CRS, 14 IN, INCL MATL 17,389.00 1 SY 17.25 17.25
318-3000 AGGR SURF CRS 44,421.60 54 TN 20.37 17.36
400-3150 ASPH CONC 9.5 MM OGFC, GP 2 ONLY, INCL POLY-MOD., BIT. MATERIAL AND H LIME 526.00 1 TN 130.62 130.62
400-3206 ASPH CONC 12.5 MM OGFC, GP 2 ONLY, INCL POLYMER-MODIFIED BITUM MATL & H LIME 36,540.00 3 TN 95.90 96.00
400-3624 ASPH CONC 12.5 MM PEM, GP 2 ONLY, INCL POLYMER-MODIFIED BITUM MATL & H LIME 157,945.00 4 TN 103.80 106.30
402-1802 RECYCLED ASPH CONC PATCHING, INCL BITUM MATL & H LIME 105,394.00 55 TN 111.99 77.35
402-1812 RECYCLED ASPH CONC LEVELING, INCL BITUM MATL & H LIME 353,160.00 170 TN 78.27 71.77
402-3100 RECYCLED ASPH CONC 9.5 MM SUPERPAVE, TYPE |, GP 1 OR BLEND 1, INCL BITUM MATL & H LIME 254,595.00 67 TN 75.52 72.87
402-3101 RECYCLED ASPH CONC 9.5 MM SUPERPAVE, TYPE |, BLEND 1, INCL BITUM MATL & H LIME 107,557.00 43 TN 74.93 71.74
402-3102 RECYCLED ASPH CONC 9.5 MM SUPERPAVE, TYPE II, BLEND 1, INCL BITUM MATL & H LIME 143,234.00 23 TN 72.16 67.49
402-3103 RECYCLED ASPH CONC 9.5 MM SUPERPAVE, TYPE I, GP 2 ONLY, INCL BITUM MATL & H LIME 155,405.00 39 TN 82.51 73.73
402-3113 RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME 47,576.00 3 TN 69.26 68.29
402-3121 RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME 565,418.50 60 TN 77.91 65.04
402-3130 RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL BITUM MATL & H LIME 430,609.10 69 TN 83.63 72.65
402-3147 RECYCLED ASPH CONC 12.5 MM SUPERPAVE, BLEND 1, INCL BITUM MATL & H LIME 371.00 1 TN 64.34 64.34
402-3190 RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2,INCL BITUM MATL & H LIME 274,992.40 77 TN 84.11 67.49
402-3600 RECYCLED ASPH CONC 12.5 MM, SMA, GP 2 ONLY, INCL POLYMER-MODIFIED BITUM MATL & H LIME 98,900.00 2 TN 132.09 129.22
402-3605 RECYCLED ASPH CONC 12.5 MM, SMA, GP 1 OR 2, INCL POLYMER-MODIFIED BITUM MATL & H LIME 105,960.00 1 TN 107.51 107.51
402-3814 RECYCLED ASPH CONC 4.75 MM MIX, GP 1 OR 2, INCL BITUM MATL & H LIME 19,793.00 22 TN 73.54 72.50
402-3910 11/2 IN RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL BITUM MATL & H LIME 149,030.00 1 8Y 7.80 7.80
402-4012 2 IN RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME 156,722.00 1 8SY 13.06 13.06
402-4306 3 IN RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME 21,441.00 1 SY 17.38 17.38
402-4310 4 IN RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME 8,554.00 1 SY 26.10 26.10
402-4318 6 IN RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME 111,105.00 1 SY 8.25 8.25
402-4510 RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL POLYMER-MODIFIED BITUM MATL & H 168,425.00 19 TN 84.18 77.76
LIME
407-0010 ASPHALT-RUBBER JOINT AND CRACK SEAL, TP M 24,690.00 2 LF 242 2.7
413-1000 BITUM TACK COAT 1,747,826.84 197 GL 3.01 2.70
424-5007 SINGLE SURFACE TRTMT, STNSIZE7,GP 1 OR 2 1,261,009.00 10 SY 1.04 0.92
424-5089 SINGLE SURFACE TRTMT, STN SIZE 89, GP 1 OR 2 89,794.00 2 Sy 1.20 1.03
424-5107 SINGLE SURFACE TRTMT, STN SIZE 7, GP 2 ONLY 1,510,164.00 9 S8Y 0.78 0.82
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424-6089 DOUBLE SURFACE TRTMT, STN SIZE 7 & 89, GP 1 OR 2 422,946.00 1.97 1.93
424-6196 DOUBLE SURFACE TREATMENT, STN SIZE 7 & 89, GP 2 ONLY, INCL SEAL SAND W 10 AND LATEX 312,063.00 4 SY 2.46 2.45
MODIFIED EMULSION
424-6201 DOUBLE SURFACE TREATMENT , STN SIZE 7 & 89, GP 2 ONLY, WITH SEAL SAND W 10 802,631.00 8 SY 2.39 2.37
429-1000 RUMBLE STRIPS 68.00 8 EA 1,019.83 824.31
430-0210 PLAIN PC CONC PVMT, CL 1 CONC, 11 INCH THK 226,811.00 2 SY 43.08 42.64
432-0205 MILL ASPH CONC PVMT, 1 1/4 IN DEPTH 1,284.00 1 8Y 5.29 5.29
432-0206 MILL ASPH CONC PVMT, 1 1/2 IN DEPTH 237,179.00 14 SY 3.41 1.89
432-0208 MILL ASPH CONC PVMT, 2 IN DEPTH 26,232.00 1 SY 3.15 3.15
432-0214 MILL ASPH CONC PVMT, 3 1/2 IN DEPTH 5,727.00 2 8Y 4.92 4.49
432-0295 MICRO-MILL ASP CONC PVMT, 7/8 IN DEPTH 6,975.00 1 SY 3.81 3.81
432-0350 MICRO-MILL ASPHALTIC CONCRETE PAVEMENT, VARIABLE DEPTH 423,900.00 4 SY 6.62 2.54
432-5010 MILL ASPH CONC PVMT, VARIABLE DEPTH 4,998,515.00 76 SY 3.81 2.15
433-1000 REINF CONC APPROACH SLAB 14,902.66 18 SY 137.92 174.31
433-1100 REINF CONC APPROACH SLAB, INCL CURB 3,654.00 8 S8Y 135.68 137.86
433-1200 REINF CONC APPROACH SLAB, INCL SLOPED EDGE 3,483.00 8 SY 143.45 143.77
436-1000 ASPHALTIC CONCRETE CURB - 49,028.00 22 LF 8.79 7.12
437-1300 STRAIGHT GRANITE CURB, 5IN X 16 IN, TP A 2,211.00 2 LF 28.35 26.58
437-1571 STRAIGHT GRANITE CURB, 5IN X 17 IN, TP A 820.00 1 LF 32.25 32.25
437-2571 CIRCULAR GRANITE CURB, 5 IN X 17 IN, TP A 690.00 1 LF 43.00 43.00
437-2600 CIRCULAR GRANITE CURB, 5 IN X 16 IN, TP A 526.00 2 LF 39.45 42.68
439-0020 PLAIN PC CONC PVMT, CL 3 CONC, 9 INCH THK 31,300.00 1 SY 64.75 64.75
439-0022 PLAIN PC CONC PVMT, CL 3 CONC, 10 INCH THK 19,045.00 1 SY 53.75 53.75
439-0024 PLAIN PC CONC PVMT, CL 3 CONC, 11 INCH THK 1,400.00 1 8SY 94.20 94.20
439-0026 PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THK 119,852.00 6 SY 74.90 59.97
439-0044 PLAIN PC CONC PVMT, CL HES CONC, 6 INCH THK 1,600.00 1 8Y 25.00 25.00
439-0048 PLAIN PC CONC PVMT, CL HES CONC, 8 INCH THK 1,038.00 1 SY 61.65 61.65
439-0052 PLAIN PC CONC PVMT, CL HES CONC, 10 INCH THK 1,700.00 2 8Y 151.61 80.75
439-0054 PLAIN PC CONC PVMT, CL HES CONC, 11 INCH THK 780.00 1 SY 134.20 134.20
439-0056 PLAIN PC CONC PVMT, CL HES CONC, 12 INCH THK 5,800.00 1 8SY 66.65 66.65
439-0116 CONT REINF CONC PVMT, CL HES CONC, 12 INCH THK 1,625.00 1 8Y 95.28 95.28
441-0004 CONC SLOPE PAYV, 4 IN 8,508.00 8 SY 37.77 33.24
441-0006 CONC SLOPE PAYV, 6 IN 965.00 2 8Y 35.81 37.37
441-0014 DRIVEWAY CONCRETE, 4 IN TK 704.00 3 SY 30.55 29.47

Processed Date: 01/01/2013



Date : January 01, 2013
Page No: 5
GEORGIA DEPARTMENT OF TRANSPORTATION
ITEM MEAN SUMMARY FOR 01/01/2012 to 12/31/2012

ITEM CODE ITEM DESCRIPTION QUANTITY mmm WTD AVG

441-0016 DRIVEWAY CONCRETE, 6 IN TK 9,987.00 34.69 30.62
441-0018 DRIVEWAY CONCRETE, 8 IN TK 16,889.00 17 SY 43.71 43.00
441-0050 CONC SLOPE DRAIN 449.20 10 SY 72.88 57.37
441-0104 CONC SIDEWALK, 4 IN 202,900.00 50 SY 30.71 20.24
441-0106 CONC SIDEWALK, 6 IN 6,791.60 5 SY 37.24 34.38
441-0108 CONC SIDEWALK, 8 IN 8,750.60 21 8Y 48.60 46.01
441-0204 PLAIN CONC DITCH PAVING, 4 IN 42,508.00 22 SY 32.19 25.30
441-0206 PLAIN CONC DITCH PAVING, 6 IN 800.00 1 SY 32.67 32.67
441-0300 CONC SPILLWAY, SPCL DES 7.00 2 EA 1,850.00 1,800.00
441-0301 CONC SPILLWAY, TP 1 57.00 15 EA 1,5653.56 1,564.27
441-0302 CONC SPILLWAY, TP 2 9.00 4 EA 1,458.15 1,461.39
441-0303 CONC SPILLWAY, TP 3 68.00 17 EA 1,674.95 1,619.81
441-0304 CONC SPILLWAY, TP 4 12.00 4 EA 1,5686.13 1,590.76
441-0740 CONCRETE MEDIAN, 4 IN 43,199.39 15 S8Y 28.58 19.64
441-0746 CONCRETE MEDIAN, 5 1/2 IN 1,407.00 2 8Y 34.71 27.57
441-0748 CONCRETE MEDIAN, 6 IN 24,602.00 24 8Y 43.52 43.04
441-0754 CONCRETE MEDIAN, 7 1/2 IN 9,254.00 8 SY 48.61 41.05
441-0756 CONCRETE MEDIAN, 8 IN 125.00 1 8SY 46.00 46.00
441-3999 CONCRETE V GUTTER 7,906.00 12 LF 18.26 18.31
441-4020 CONC VALLEY GUTTER, 6 IN 7,089.00 15 S8Y 35.77 35.62
441-4030 CONC VALLEY GUTTER, 8 IN 15,965.21 17 SY 43.29 40.03
441-4050 CONC VALLEY GUTTER WITH CURB, 8 IN 530.00 2 SY 37.59 36.13
441-5001 CONCRETE HEADER CURB, 4 IN, TP 1 4.00 1 LF 11.80 11.80
441-5002 CONCRETE HEADER CURB, 6 IN, TP 2 38,520.00 18 LF 12.67 10.65
441-5003 CONCRETE HEADER CURB, 8 IN, TP 3 1,296.00 3 LF 11.59 9.23
441-5004 CONCRETE HEADER CURB, 10 IN, TP 4 1,190.00 4 LF 14.07 11.52
441-5008 CONCRETE HEADER CURB, 6 IN, TP 7 3,777.00 2 LF 8.43 8.72
441-5052 CONC DOWELED INTEGRAL CURB, TP 2, INCL DOWELS 5,674.00 1 LF 5.50 5.50
441-5057 CONC DOWELED INTEGRAL CURB, TP 7, INCL DOWELS 29,300.00 4 LF 10.31 8.94
441-6002 CONC CURB & GUTTER, 6 INX 18 IN, TP 2 20.00 1 LF 14.50 14.50
441-6012 CONC CURB & GUTTER, 6 IN X 24 IN, TP 2 17,249.00 9 LF 26.99 14.53
441-6022 CONC CURB & GUTTER, 6 IN X 30 IN, TP 2 19,017.00 11 LF 14.14 13.65
441-6216 CONC CURB & GUTTER, 8 IN X 24 IN, TP 2 1,084.00 3 LF 17.19 15.36
441-6218 CONC CURB & GUTTER, 8 IN X 24 IN, TP 4 190.00 1 LF 11.00 11.00
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441-6221 CONC CURB & GUTTER, 8 INX 30 IN, TP 1 8,480.00 14.51 11.67
441-6222 CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 263,416.00 33 LF 14.75 11.43
441-6718 CONC CURB & GUTTER, 6 IN X 24 IN, TP 7 1,267.00 3 LF 11.17 9.15
441-6720 CONC CURB & GUTTER, 6 INX 30 IN, TP 7 9,026.38 2 LF 11.83 12.31
441-6740 CONC CURB & GUTTER, 8 INX30IN, TP 7 145,153.00 15 LF 14.17 10.74
441-9000 PRECAST BUMPER BLOCK 25.00 1 EA 50.00 50.00
444-1000 SAWED JOINTS IN EXIST PAVEMENTS - PCC 4,506.00 13 LF 4.04 3.39
445-0500 WATERPROOFING PVMT JOINTS AND CRACKS - 201,400.00 1 LF 2.27 2.27
446-1100 PVMT REINF FABRIC STRIPS, TP 2, 18 INCH WIDTH 195,480.00 49 LF 4.66 3.32
446-2118 HIGH STRENGTH PVMT REINF FABRIC, 18 IN WIDTH 216,610.00 2 LF 4.02 2.89
449-1350 PREFORMED SILICONE JOINT SEAL, BR NO. - 86.00 2 LF 100.00 100.00
449-1375 PREFORMED SILICONE JOINT SEAL W/EPOXY CONCRETE HEADERS, BR NO - 623.00 5 LF 160.00 160.00
449-1605 LOW-DENSITY, CLOSED CELL, X-LINKED, ETHYLENE VINYL ACETATE, POLYETH COPOLYMER, 1,133.00 13 LF 130.00 130.00
NITROGEN-BLWN SEAL W/EPOXY CONC HDRS -
449-1620 LOW-DENSITY, CLOSED-CELL, X-LINKED, ETHYLENE VINYL ACETATE, POLYETHYLENE COPOLYMER, 11,851.00 121 LF 44.06 4414
NITROGEN-BLOWN SEAL, BR NO -
449-1800 ELASTOMERIC PROFILE BRIDGE JOINT SEALS, BR NO - 2.00 1 EA 6,500.00 6,500.00
452-1000 FULL DEPTH SLAB REPLACEMENT 20.00 1 CY 655.79 655.79
453-1000 PORTLAND CEMENT CONCRETE WHITETOPPING 854.00 2 Cy 507.50 418.44
455-1000 FILTER FABRIC FOR EMBANKMENT STABILIZATION 17,306.00 4 SY 4.09 3.90
456-2012 INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) 136.17 6 GLM 2,602.74 582.94
456-2015 INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (SKIP) 135.02 27 GLM 3,553.93 1,119.48
457-1010 GEOGRID REINFORCEMENT, TP B 14,056.00 1 8Y 5.42 5.42
461-1000 RESEALING ROADWAY JOINTS AND CRACKS, TP - 4,200.00 1 LF 2.00 2.00
461-2000 RESEALING BRIDGE JOINTS, TP - 4,424.00 4 LF 25.75 27.71
500-0100 GROOVED CONCRETE 61,328.00 37 SY 6.52 4.37
500-1006 SUPERSTR CONCRETE, CL AA, BR NO - 20,095.00 42 CY 714.83 627.61
500-1009 SUPERSTR CONCRETE, CL AAA, BR NO - 3,836.00 1 CY 847.24 847.24
500-1011 SUPERSTR CONCRETE, CL D, BRNO - 158.00 1 CY 755.76 755.76
500-2100 CONCRETE BARRIER 16,680.00 23 LF 39.62 34.03
500-2110 CONCRETE PARAPET, SPCL DESIGN 2,814.00 3 LF 150.74 146.46
500-3002 CLASS AA CONCRETE 8,450.00 23 CY 614.93 568.73
500-3101 CLASS A CONCRETE 17,895.86 46 CY 510.24 375.02
500-3104 CLASS A CONCRETE, SIGNS 19.00 1 CY 650.00 650.00
500-3107 CLASS A CONCRETE, RETAINING WALL 1,165.00 4 CY 538.00 526.60
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500-3110 CLASS A CONCRETE, TYPE P1, RETAINING WALL 1,136.00 377.60 404.59
500-3115 CLASS A CONCRETE, TYPE P2, RETAINING WALL 1,594.00 5 LF 446.66 450.01
500-3200 CLASS B CONCRETE 856.09 21 CY 411.29 271.15
500-3201 CLASS B CONCRETE, RETAINING WALL 2,383.00 13 CY 498.95 495.95
500-3700 SEAL CONC 179.00 2 CY 400.00 44413
500-3800 CLASS A CONCRETE, INCL REINF STEEL 564.86 23 CY 885.47 907.59
500-3900 CLASS B CONCRETE, INCL REINF STEEL 11.00 3 CY 954.69 1,050.41
500-9999 CLASS B CONC, BASE OR PVMT WIDENING 3,520.90 41 CY 158.19 131.07
501-2000 STR STEEL 432.00 1 LB 20.00 20.00
501-2100 STR STEEL, SWAYBRACING 5,141.00 1 LB 1.36 1.36
501-3000 STR STEEL, BR NO - 351,200.00 2 LB 2.21 2.21
504-0600 TWENTY-FOUR HOUR ACCELERATED STRENGTH CONC 103.00 3 CY 1,607.00 994.19
507-8900 PSC BEAMS, AASHTO TYPE 1 MOD, BR NO - 3,452.00 4 LF 82.81 75.98
507-9001 PSC BEAMS, AASHTO TYPE |, BR NO - 8,884.00 13 LF 78.97 77.80
507-9002 PSC BEAMS, AASHTO TYPE Il, BR NO - 3,046.00 3 LF 83.22 82.88
507-9003 PSC BEAMS, AASHTO TYPE I, BR NO - 13,573.00 10 LF 112.77 113.74
507-9030 PSC BEAMS, AASHTO, BULB TEE, 54 IN, BR NO - 8,176.00 8 LF 138.70 137.69
507-9031 PSC BEAMS, AASHTO, BULB TEE, 63 IN, BR NO - 10,313.00 4 LF 155.98 152.54
507-9032 PSC BEAMS, AASHTO, BULB TEE, 72 IN, BR NO - 9,785.00 4 LF 161.15 165.40
507-9033 PSC BEAMS, AASHTO, BULB TEE, 74 IN, BR NO - 7,499.00 2 LF 184.77 184.77
509-0005 PRESTRESSING CAST-IN-PLACE CONC, BR NO - 228,645.00 1 LB 5.25 5.25
511-1000 BAR REINF STEEL 3,381,882.00 57 LB 0.79 0.75
511-3000 SUPERSTR REINF STEEL, BR NO - 4,896,868.00 43 LB 0.80 0.77
514-1000 EPOXY COATED SUPERSTR REINF STEEL, BR NO - 410,814.00 6 LB 1.26 0.98
515-2015 GALV STEEL PIPE HANDRAIL - 180.00 1 LF 31.25 31.25
515-2020 GALV STEEL PIPE HANDRAIL, 2 IN, ROUND 7,701.00 11 LF 40.65 36.30
518-1000 RAISE EXISTING BRIDGE, STA - 2.00 2 LS 299,500.00 299,500.00
519-0400 CONCRETE OVERLAY, PORTLAND CEMENT, VARB THK 64.00 1 8Y 188.37 188.37
519-0515 SURFACE PREPARATION 18,491.00 3 SY 6.69 4.96
519-0530 POLYMER OVERLAY 18,491.00 3 S8Y 45.16 40.96
520-0242 H-PILE POINTS, HP 10 X 42 32.00 1 EA 200.00 200.00
520-0353 H-PILE POINTS, HP 12 X 53 56.00 3 EA 132.18 128.73
520-0573 H-PILE POINTS, HP 14 X 73 77.00 5 EA 137.32 139.65
520-0589 H-PILE POINTS, HP 14 X 89 30.00 3 EA 139.96 145.89
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520-1104 PILING IN PLACE, STEEL H, HP 10 X 42 2,515.00 36.94 37.41
520-1125 PILING IN PLACE, STEEL H, HP 12 X 53 9,145.00 11 LF 40.36 41.13
520-1147 PILING IN PLACE, STEEL H, HP 14 X 73 24,930.00 13 LF 53.98 44.38
520-1151 PILING IN PLACE, STEEL H, HP 14 X 89 11,690.00 7 LF 63.20 49.60
520-1173 PILING IN PLACE, STEEL H, HP 14 X 102 290.00 1 LF 116.00 116.00
520-1314 PILING IN PLACE, METAL SHELL, 14 IN OD 3,610.00 2 LF 52.50 50.60
520-1316 PILING IN PLACE, METAL SHELL, 16 IN OD 7,260.00 2 LF 64.50 64.04
520-1318 PILING IN PLACE, METAL SHELL, 18 IN OD 1,155.00 1 LF 86.77 86.77
520-1324 PILING IN PLACE, METAL SHELL, 24 IN OD 780.00 1 LF 110.07 110.07
520-2214 PILING, PSC, 14 IN SQ 858.00 1 LF 40.00 40.00
520-2216 PILING, PSC, 16 IN SQ 4,350.00 3 LF 45.67 44.85
520-2218 PILING, PSC, 18 IN SQ 18,727.00 3 LF 61.05 69.43
520-3214 TEST PILE, PSC, 14 IN SQ 2.00 1 EA 2,000.00 2,000.00
520-3216 TEST PILE, PSC, 16 IN SQ 7.00 3 EA 3,000.00 2,928.57
520-3218 TEST PILE, PSC, 18 IN SQ 9.00 3 EA 3,751.92 3,693.07
520-4104 LOAD TEST, STEEL H, HP 10 X 42 7.00 3 EA 0.67 0.86
520-4125 LOAD TEST, STEEL H, HP 12 X 53 13.00 11 EA 0.55 0.62
520-4147 LOAD TEST, STEEL H, HP 14 X 73 13.00 13 EA 0.62 0.62
520-4151 LOAD TEST, STEEL H, HP 14 X 89 6.00 6 EA 0.84 0.84
520-4214 LOAD TEST, PSC, 14 IN SQ 2.00 1 EA 1.00 1.00
520-4216 LOAD TEST, PSC, 16 IN SQ 4.00 3 EA 1.00 1.00
520-4218 LOAD TEST, PSC, 18 IN SQ 2.00 2 EA 0.51 0.51
520-4314 LOAD TEST, METAL SHELL, 14 IN OD 4.00 2 EA 1.00 1.00
520-4316 LOAD TEST, METAL SHELL, 16 IN OD 4.00 2 EA 1.00 1.00
520-4318 LOAD TEST, METAL SHELL, 18 IN OD 1.00 1 EA 0.01 0.01
520-4324 LOAD TEST, METAL SHELL, 24 IN OD 1.00 1 EA 0.01 0.01
520-5000 PILOT HOLES 2,603.00 7 LF 150.47 155.28
521-1000 PATCHING CONCRETE BRIDGE DECK 225.00 2 SF 175.00 175.00
521-3000 PATCHING CONCRETE BRIDGE 191.00 6 SF 288.01 259.50
522-1000 SHORING 2.00 2 LS 73,500.50 73,500.50
523-1100 DYNAMIC PILE TEST 4.00 2 EA 6,651.54 7,352.31
524-0010 DRILLED CAISSON - 1,274.00 6 LF 1,107.30 1,072.32
524-0300 LOAD TEST, CAISSON - 1.00 1 EA 170,000.00 170,000.00
524-0350 TEST CORING 180.00 1 LF 100.00 100.00
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524-0500
525-1000
527-0250
528-0500
528-0501
530-0105
535-1005
535-1105
540-1101
540-1102
540-1201
540-1202
541-0001
544-1000
547-2012
547-2014
547-2016
550-1120
550-1150
550-1153
550-1180
550-1181
550-1182
550-1183
550-1184
550-1185
550-1240
550-1241
550-1242
550-1244
550-1247
550-1300
550-1301
550-1302

DEMONSTRATION TEST, CAISSON -

COFFERDAM

POST-TENSIONING DUCT / TENDON VOID REPAIR

EPOXY PRESSURE INJECTION OF CONCRETE CRACKS, BR NO -
EPOXY PRESSURE INJECTION OF CONCRETE CRACKS

WATERPROOFING

PAINT EXIST STEEL STRUCTURE, STA NO -
PAINT EXIST STEEL STRUCTURE, BRID -
REMOVAL OF EXISTING BR, STA NO -

REMOVAL OF EXISTING BR, BR NO -

REMOVAL OF PARTS OF EXISTING BR, STA NO -

REMOVAL OF PARTS OF EXISTING BRIDGE, BR NO -

DETOUR BRIDGE -

DECK DRAIN SYSTEM, BR NO -
PILE ENCASEMENT, 12 IN PILE
PILE ENCASEMENT, 14 IN PILE
PILE ENCASEMENT, 16 IN PILE
STORM DRAIN PIPE, 12 1IN, H 1-10
STORM DRAIN PIPE, 15 1IN, H 1-10
STORM DRAIN PIPE, 15 IN, H 20-25
STORM DRAIN PIPE, 18 IN, H 1-10
STORM DRAIN PIPE, 18 IN, H 10-15
STORM DRAIN PIPE, 18 IN, H 15-20
STORM DRAIN PIPE, 18 IN, H 20-25
STORM DRAIN PIPE, 18 IN, H 25-30
STORM DRAIN PIPE, 18 IN, H 30-35
STORM DRAIN PIPE, 24 IN, H 1-10
STORM DRAIN PIPE, 24 IN, H 10-15
STORM DRAIN PIPE, 24 IN, H 15-20
STORM DRAIN PIPE, 24 IN, H 25-30
STORM DRAIN PIPE, 24 IN, H 40-50
STORM DRAIN PIPE, 30 IN, H 1-10
STORM DRAIN PIPE, 30 IN, H 10-15
STORM DRAIN PIPE, 30 IN, H 15-20
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164.00
613.00
334.00
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5,067.00
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LF

95,000.00
36,913.45
1,385.00
5,000.00
60.00

1.00
143,769.50
119,500.00
249,534.96
66,812.74
103,325.70
67,291.67
138,533.33
157,011.18
117.56
80.99
120.00
31.25
34.36
31.75
49.16
44.18
41.13
32.00
33.38
30.00
39.09
39.02
70.75
43.28
36.25
49.55
54.06
57.85

95,000.00
22,672.15
1,247.46
5,000.00
60.00

1.00
143,769.50
119,500.00
249,534.96
66,812.74
103,325.70
67,291.67
138,533.33
157,011.18
117.56
49.22
120.00
28.74
33.06
31.75
30.04
29.97
31.18
32.60
33.30
30.00
36.09
34.93
37.78
40.86
36.25
45.40
49.37
49.56
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550-1303 STORM DRAIN PIPE, 30 IN, H 20-25 697.00 55.93 52.56
550-1304 STORM DRAIN PIPE, 30 IN, H 25-30 165.00 1 LF 49.75 49.75
550-1306 STORM DRAIN PIPE, 30 IN, H 35-40 150.00 1 LF 70.00 70.00
550-1360 STORM DRAIN PIPE, 36 IN, H 1-10 11,136.00 18 LF 62.28 56.29
550-1361 STORM DRAIN PIPE, 36 IN, H 10-15 2,951.00 5 LF 61.91 58.61
550-1362 STORM DRAIN PIPE, 36 IN, H 15-20 748.00 1 LF 60.00 60.00
550-1363 STORM DRAIN PIPE, 36 IN, H 20-25 270.00 1 LF 62.50 62.50
550-1365 STORM DRAIN PIPE, 36 IN, H 30-35 332.00 1 LF 78.35 78.35
550-1367 STORM DRAIN PIPE, 36 IN, H 40-50 159.00 1 LF 62.50 62.50
550-1420 STORM DRAIN PIPE, 42 IN, H 1-10 5,816.00 13 LF 76.27 70.92
550-1421 STORM DRAIN PIPE, 42 IN, H 10-15 274.00 3 LF 78.02 77.73
550-1422 STORM DRAIN PIPE, 42 IN, H 15-20 252.00 1 LF 83.00 83.00
550-1423 STORM DRAIN PIPE, 42 IN, H 20-25 200.00 2 LF 90.63 86.95
550-1480 STORM DRAIN PIPE, 48 IN, H 1-10 2,884.00 13 LF 98.63 92.09
550-1481 STORM DRAIN PIPE, 48 IN, H 10-15 1,493.00 3 LF 103.32 94.10
550-1482 STORM DRAIN PIPE, 48 IN, H 15-20 101.00 1 LF 124.70 124.70
550-1483 STORM DRAIN PIPE, 48 IN, H 20-25 343.00 1 LF 129.85 129.85
550-1484 STORM DRAIN PIPE, 48 IN, H 25-30 296.00 1 LF 135.00 135.00
550-1485 STORM DRAIN PIPE, 48 IN, H 30-35 189.00 1 LF 140.15 140.15
550-1540 STORM DRAIN PIPE, 54 IN, H 1-10 921.00 5 LF 120.47 113.69
550-1541 STORM DRAIN PIPE, 54 IN, H 10-15 382.00 1 LF 109.00 109.00
550-1600 STORM DRAIN PIPE, 60 IN, H 1-10 1,066.00 6 LF 138.94 123.52
550-1601 STORM DRAIN PIPE, 60 IN, H 10-15 1,555.00 2 LF 149.56 123.24
550-1602 STORM DRAIN PIPE, 60 IN, H 15-20 383.00 2 LF 132.56 135.75
550-1606 STORM DRAIN PIPE, 60 IN, H 35-40 295.00 1 LF 175.17 175.17
550-1607 STORM DRAIN PIPE, 60 IN, H 40-50 375.00 1 LF 185.47 185.47
550-1720 STORM DRAIN PIPE, 72 IN, H 1-10 1,388.00 2 LF 166.67 178.54
550-1721 STORM DRAIN PIPE, 72 IN, H 10-15 139.00 1 LF 214.31 214.31
550-1840 STORM DRAIN PIPE, 84 IN, H 1-10 38.00 1 LF 211.17 211.17
550-2108 SIDE DRAIN PIPE, 8 IN, H 1-10 24.00 1 LF 27.33 27.33
550-2120 SIDE DRAIN PIPE, 12 IN, H 1-10 56.00 2 LF 21.95 22.69
550-2150 SIDE DRAIN PIPE, 15 IN, H 1-10 115.00 1 LF 29.00 29.00
550-2180 SIDE DRAIN PIPE, 18 IN, H 1-10 14,961.00 35 LF 27.60 26.40
550-2181 SIDE DRAIN PIPE, 18 IN, H 10-15 349.00 2 LF 28.86 27.83
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550-2240 SIDE DRAIN PIPE, 24 IN, H 1-10 3,688.00 32.45 31.36
550-2300 SIDE DRAIN PIPE, 30 IN, H 1-10 665.00 5 LF 45.98 45.34
550-2360 SIDE DRAIN PIPE, 36 IN, H 1-10 164.00 2 LF 47.07 47.72
550-2420 SIDE DRAIN PIPE, 42 IN, H 1-10 145.00 1 LF 56.00 56.00
550-2480 SIDE DRAIN PIPE, 48 IN, H 1-10 32.00 1 LF 75.00 75.00
550-3000 ELLIPTICAL PIPE - 278.00 1 LF 89.61 89.61
550-3100 ELLIPTICAL SAFETY END SECTION - 2.00 1 EA 8,765.00 8,765.00
550-3315 SAFETY END SECTION 15 IN, STORM DRAIN, 4:1 SLOPE 2.00 2 EA 549.18 549.18
550-3318 SAFETY END SECTION 18 IN, STORM DRAIN, 4:1 SLOPE 105.00 10 EA 643.18 711.13
550-3324 SAFETY END SECTION 24 IN, STORM DRAIN, 4:1 SLOPE 14.00 4 EA 1,045.19 1,129.50
550-3330 SAFETY END SECTION 30 IN, STORM DRAIN, 4:1 SLOPE 26.00 6 EA 1,590.44 1,831.38
550-3336 SAFETY END SECTION 36 IN, STORM DRAIN, 4:1 SLOPE 5.00 4 EA 2,359.15 2,286.32
550-3342 SAFETY END SECTION 42 IN, STORM DRAIN, 4:1 SLOPE 3.00 1 EA 1,997.25 1,997.25
550-3418 SAFETY END SECTION 18 IN, SIDE DRAIN, 4:1 SLOPE 64.00 11 EA 491.15 530.58
550-3424 SAFETY END SECTION 24 IN, SIDE DRAIN, 4:1 SLOPE 5.00 2 EA 793.66 947.46
550-3518 SAFETY END SECTION 18 IN, STORM DRAIN, 6:1 SLOPE 25.00 6 EA 590.49 622.83
550-3524 SAFETY END SECTION 24 IN, STORM DRAIN, 6:1 SLOPE 3.00 2 EA 760.41 760.37
550-3618 SAFETY END SECTION 18 IN, SIDE DRAIN, 6:1 SLOPE 305.00 22 EA 481.45 442.98
550-3624 SAFETY END SECTION 24 IN, SIDE DRAIN, 6:1 SLOPE 40.00 8 EA 700.24 653.36
550-3630 SAFETY END SECTION 30 IN, SIDE DRAIN, 6:1 SLOPE 11.00 4 EA 946.78 1,012.41
550-3636 SAFETY END SECTION 36 IN, SIDE DRAIN, 6:1 SLOPE 8.00 2 EA 1,301.00 1,326.49
550-3648 SAFETY END SECTION 48 IN, SIDE DRAIN, 6:1 SLOPE 2.00 1 EA 2,900.00 2,900.00
550-4112 FLARED END SECTION 12 IN, SIDE DRAIN 3.00 2 EA 376.52 416.01
550-4118 FLARED END SECTION 18 IN, SIDE DRAIN 108.00 7 EA 309.86 301.07
550-4124 FLARED END SECTION 24 IN, SIDE DRAIN 18.00 3 EA 447.33 345.78
550-4142 FLARED END SECTION 42 IN, SIDE DRAIN 3.00 1 EA 1,380.00 1,380.00
550-4212 FLARED END SECTION 12 IN, STORM DRAIN 2.00 1 EA 495.00 495.00
550-4215 FLARED END SECTION 15 IN, STORM DRAIN 2.00 2 EA 487.50 487.50
550-4218 FLARED END SECTION 18 IN, STORM DRAIN 258.00 30 EA 521.65 490.64
550-4224 FLARED END SECTION 24 IN, STORM DRAIN 61.00 20 EA 619.86 618.93
550-4230 FLARED END SECTION 30 IN, STORM DRAIN 46.00 14 EA 753.79 746.62
550-4236 FLARED END SECTION 36 IN, STORM DRAIN 25.00 13 EA 1,104.93 1,086.04
550-4242 FLARED END SECTION 42 IN, STORM DRAIN 10.00 5 EA 1,438.00 1,408.00
550-4415 FLARED END SECTION, 15 IN, SLOPE DRAIN 2.00 1 EA 222.26 222.26
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550-4418
550-4436
561-1008
561-1010
570-1000
573-2006
573-2008
573-2010
576-1006
576-1010
576-1012
576-1015
576-1018
576-1024
576-1030
576-1036
576-1048
577-1100
581-1000
600-0001
603-1024
603-1050
603-2018
603-2024
603-2036
603-2048
603-2060
603-2180
603-2181
603-2182
603-6006
603-6008
603-7000
607-1000

FLARED END SECTION, 18 IN, SLOPE DRAIN 9.00
FLARED END SECTION, 36 IN, SLOPE DRAIN 1.00
PIPE RENOVATION WITH EXPANDABLE PIPELINER, 8 INCH 830.00
PIPE RENOVATION WITH EXPANDABLE PIPELINER, 10 INCH 540.00
CONSTR, MAINT & REMOVE DETOUR DRAINAGE STR, NO - 59.00
UNDDR PIPE INCL DRAINAGE AGGR, 6 IN 18,500.00
UNDDR PIPE INCL DRAINAGE AGGR, 8 IN 100.00
UNDDR PIPE INCL DRAINAGE AGGR, 10 IN 1,000.00
SLOPE DRAIN PIPE, 6 IN 85.00
SLOPE DRAIN PIPE, 10 IN 185.00
SLOPE DRAIN PIPE, 12 IN 480.00
SLOPE DRAIN PIPE, 15 IN 1,011.00
SLOPE DRAIN PIPE, 18 IN 4,664.00
SLOPE DRAIN PIPE, 24 IN 139.00
SLOPE DRAIN PIPE, 30 IN 18.00
SLOPE DRAIN PIPE, 36 IN 87.00
SLOPE DRAIN PIPE, 48 IN 89.00
METAL DRAIN INLET - COMPLETE ASSEMBLY 93.00
POT BEARING, BR NO - 10.00
FLOWABLE FILL 2,519.00
STN PLAIN RIP RAP, 24 IN 413.00
STONE PLAIN RIP RAP FOR STREAM DETAILS, TYPE A 331.00
STN DUMPED RIP RAP, TP 1, 18 IN 2,180.00
STN DUMPED RIP RAP, TP 1, 24 IN 39,141.00
STN DUMPED RIP RAP, TP 1, 36 IN 3,244.00
STN DUMPED RIP RAP, TP 1, 48 IN 1,250.00
STN DUMPED RIP RAP, TP 1, 60 IN 1,060.00
STN DUMPED RIP RAP, TP 3, 12 IN 4,037.00
STN DUMPED RIP RAP, TP 3, 18 IN 12,985.00
STN DUMPED RIP RAP, TP 3, 24 IN 8,593.80
SAND-CEMENT BAG RIP RAP, 6 IN 69.33
SAND-CEMENT BAG RIP RAP, 8 IN 15.00
PLASTIC FILTER FABRIC 76,962.80
MORTAR RUBBLE MASONRY 305.00
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LF
LF
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LF
LF
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SY
TN
SY
SY
SY
SY
SY
SY
SY
SY
SY
SY
SY
CcY

239.51
841.00
46.23
59.76
1,491.38
17.26
28.81
22.75
15.30
53.80
22.00
31.80
35.96
34.14
37.36
42.50
42.00
1,176.28
15,869.47
181.49
33.75
30.88
49.93
43.00
48.40
54.38
67.88
41.34
45.60
44.82
143.72
70.00
3.43
375.00

251.23
841.00
46.23
59.76
1,491.38
17.43
28.81
22.75
15.88
51.96
22.00
27.16
31.85
34.52
37.36
42.50
42.00
976.96
15,362.24
108.06
33.75
33.14
37.96
41.08
46.59
57.98
75.45
36.21
36.39
36.70
100.27
60.00
3.22
133.20
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607-3000
609-1000
610-0100
610-0110
610-0209
610-0300
610-0301
610-0306
610-0714
610-0716
610-0810
610-0959
610-1055
610-1075
610-1840
610-2370
610-2705
610-2735
610-5715
610-6015
610-6510
610-6515
610-6520
610-6545
610-6610
610-6625
610-6873
610-9000
610-9001
610-9008
610-9099
610-9230
610-9310
610-9402

STONE FACING

REMOVE ROADWAY SLAB

REM BARBED WIRE FENCE

REM BUS SHELTER

REM CHAIN LINK FENCE, 4 FT

REM FENCE -

REM GATE -

REM METAL GATE -

REM CONC MEDIAN

REM CONC MEDIAN BARRIER
REMOVE SOUND BARRIER

REMOVE PIPE -

REM GUARDRAIL

REM GUARDRAIL ANCH, ALL TYPES
REMOVE ASBESTOS CEMENT PIPE
REMOVE WATER MAIN, 8 IN

REM CONC APPROACH SLAB

REM CONC DITCH PAVING

REM CATCH BASIN, DROP INLET OR JCT BOX
REM DROP INLET

REM HWY SIGN, OVHD

REM HIGHWAY SIGN, STD

REM HIGHWAY SIGN, SPCL ROADSIDE
REMOVE HISTORIC MARKER, CAST IRON
REM LUMINARE

REM MANHOLE

REM CONCRETE STRAIN POLE

REM SIGN, STA -

REM SIGN

REM PORTIONS OF EXISTING CLVT, INCL WINGWALLS & PARAPETS, STA -

REM WINGWALLS & PARAPETS, STA -
REM CLVT, CONCRETE, STA -
REM STR SUPPORT, TP -

REM STR SUPPORT, TYPE 2, INCL ILLUM SIGN SYSTEM, STA -
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5.00
79.00
685.00
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44.00
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LF
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SY
LF
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21.95
68.54
3.10
1,071.50
10.30
12.99
160.00
220.83
26.00
180.00
4.00
6.50
3.92
223.03
9.47
5.00
42.95
6.64
500.00
1,000.00
400.00
199.93
450.84
250.00
440.00
1,369.74
814.00
245.00
86.82
39,224.58
3,157.56
300,000.00
3,903.86
2,410.84

21.95
68.54
3.10
1,071.50
10.30
11.72
160.00
220.83
26.00
161.61
4.00
6.68
1.73
181.46
8.70
5.00
35.63
6.64
500.00
1,000.00
400.00
14.40
391.45
250.00
440.00
1,326.32
885.40
245.00
66.79
39,224.58
3,157.56
300,000.00
3,903.86
2,410.84
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611-3000 RECONSTR CATCH BASIN, GROUP 1 20.00 7 1,895.14 1,971.59
611-3002 RECONSTR CATCH BASIN, GROUP 2 1.00 1 EA 2,000.00 2,000.00
611-3010 RECONSTR DROP INLET, GROUP 1 32.00 7 EA 1,562.72 1,703.38
611-3020 RECONSTR SAN SEW MANHOLE, TYPE 1 4.00 1 EA 995.00 995.00
611-3030 RECONSTR STORM SEW MANHOLE, TYPE 1 11.00 5 EA 1,303.22 1,275.66
611-3100 RECONSTR JUNCTION BOX 12.00 4 EA 1,358.56 1,122.65
611-4001 RECONSTR MINOR DRAINAGE STR 37.00 3 EA 1,566.67 1,183.78
611-4890 RESET FENCE - 340.00 3 LF 18.97 18.57
611-4990 RESET BUS SHELTER 2.00 1 EA 2,823.14 2,823.14
611-4996 RESET GATE - 5.00 5 EA 314.00 314.00
611-4997 RESET METAL GATE - 3.00 3 EA 306.67 306.67
611-5010 RESET CHAIN LINK FENCE, 4 FT 180.00 1 LF 21.00 21.00
611-5300 RESET GUARDRAIL 485.00 3 LF 17.83 17.97
611-5320 RESET GUARDRAIL ANCHORAGE, ALL TYPES 3.00 2 EA 807.50 748.33
611-5360 RESET HIGHWAY SIGN 45.00 9 EA 826.29 311.66
611-5380 RESET HISTORIC MARKER, CAST IRON 1.00 1 EA 400.00 400.00
611-5500 RESET LUMINAIRE 2.00 1 EA 5,000.00 5,000.00
611-5550 RESET SIGN, STA - 1.00 1 LS 608.31 608.31
611-5551 RESET SIGN 26.00 6 EA 408.45 516.26
611-8000 ADJUST CATCH BASIN TO GRADE 59.00 5 EA 1,224.75 1,255.21
611-8010 ADJUST HYDRANT TO GRADE 2.00 2 EA 607.50 607.50
611-8040 ADJUST DROP INLET TO GRADE 79.00 10 EA 762.94 723.59
611-8050 ADJUST MANHOLE TO GRADE 73.00 15 EA 824.51 980.07
611-8055 ADJUST MINOR STRUCTURE TO GRADE 29.00 4 EA 904.75 826.72
611-8120 ADJUST WATER METER BOX TO GRADE 18.00 2 EA 103.50 134.50
611-8140 ADJUST WATER VALVE BOX TO GRADE 72.00 5 EA 376.97 687.55
611-9000 CAPPING MINOR STRUCTURE 20.00 8 EA 653.88 534.80
615-1000 JACK OR BORE PIPE - 3,507.00 21 LF 411.18 359.25
615-1100 DIRECTIONAL BORE PIPE - 516.00 3 LF 92.85 106.41
615-1200 DIRECTIONAL BORE - 131,161.00 51 LF 17.08 7.16
620-0100 TEMPORARY BARRIER, METHOD NO. 1 108,595.00 34 LF 24.52 23.35
620-0200 TEMPORARY BARRIER, METHOD NO. 2 8,259.00 5 LF 49.03 60.14
621-3021 CONCRETE BARRIER, TYPE 21 111.00 1 LF 105.00 105.00
621-3022 CONCRETE BARRIER, TYPE 22 47.00 1 LF 300.00 300.00
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621-3150 CONCRETE BARRIER, TYPE 26 775.00 2 310.00 242.58
621-4020 CONCRETE SIDE BARRIER, TYPE 2 300.00 2 LF 254.50 281.80
621-4021 CONCRETE SIDE BARRIER, TYPE 2A 959.90 4 LF 278.04 256.75
621-4022 CONCRETE SIDE BARRIER, TYPE 2B 774.50 6 LF 443.20 443.96
621-4023 CONCRETE SIDE BARRIER, TYPE 2C 854.00 4 LF 588.55 591.34
621-4060 CONCRETE SIDE BARRIER, TYPE 6 60.00 1 LF 285.00 285.00
621-4061 CONCRETE SIDE BARRIER, TYPE 6A 247.00 2 LF 331.85 340.78
621-4062 CONCRETE SIDE BARRIER, TYPE 6B 686.00 2 LF 434.77 411.34
621-4063 CONCRETE SIDE BARRIER, TYPE 6C 95.00 1 LF 584.33 584.33
621-4070 CONCRETE SIDE BARRIER, TYPE 7C 221.00 2 LF 150.00 137.17
621-4082 CONCRETE SIDE BARRIER, TYPE 7T 90.00 3 LF 237.27 237.27
621-4083 CONCRETE SIDE BARRIER, TYPE 7T, MODIFIED 60.00 1 LF 239.59 239.59
621-4085 CONCRETE SIDE BARRIER, TYPE 7W 2,340.00 2 LF 52.06 47.27
621-6002 CONCRETE BARRIER, TP S-2 565.60 1 LF 72.25 72.25
621-6003 CONCRETE BARRIER, TP S-3 314.90 1 LF 203.00 203.00
621-6210 CONCRETE SIDE BARRIER, TP 6-S 28.00 1 LF 428.00 428.00
624-0400 SOUND BARRIER, TYPE- 1,089.00 1 SF 60.85 60.85
624-0410 SOUND BARRIER 900.00 1 SF 25.00 25.00
627-1000 MSE WALL FACE, 0- 10 FT HT, WALL NO - 7,508.00 17 SF 49.80 41.36
627-1010 MSE WALL FACE, 10 - 20 FT HT, WALL NO - 24,235.00 16 SF 48.18 37.62
627-1020 MSE WALL FACE, 20 - 30 FT HT, WALL NO - 43,838.00 11 SF 47.52 40.34
627-1030 MSE WALL FACE, GTR THAN 30 FT HT, WALL NO - 716.00 1 SF 24.90 24.90
627-1100 COPING A, WALL NO - 2,041.00 11 LF 93.20 96.12
627-1120 COPING B, WALL NO - 2,519.00 8 LF 142.18 193.32
627-1160 TRAFFIC BARRIER H, WALL NO - 216.00 1 LF 194.26 194.26
627-1180 ADDITIONAL MSE BACKFILL 5,429.00 7 CY 28.79 29.76
632-0003 CHANGEABLE MESSAGE SIGN, PORTABLE, TYPE 3 184.00 43 EA 6,069.12 6,409.04
633-3020 REMOUNT UNMODIFIED HIGHWAY SIGN, OVERHEAD ON SIGN STRUCTURES 7.00 1 EA 700.00 700.00
633-5000 REMOUNT UNMODIFIED HIGHWAY SIGN, SPECIAL ROADSIDE 2.00 1 EA 1,283.29 1,283.29
634-1200 RIGHT OF WAY MARKERS 3,405.00 55 EA 118.11 104.54
635-1000 BARRICADES 100.00 3 LF 79.37 80.18
636-1014 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 1 6.25 1 SF 15.75 15.75
636-1020 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 3 8,546.52 52 SF 14.25 13.22
636-1029 HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 3 2,094.15 22 SF 19.53 19.95
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636-1033 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9 23,530.90 18.27 18.04
636-1041 HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 9 4,120.00 28 SF 32.26 34.20
636-1072 HIGHWAY SIGNS, ALUM EXTRUDED PANELS, REFL SHEETING, TP 3 51,998.75 6 SF 20.81 18.49
636-2070 GALV STEEL POSTS, TP 7 52,485.05 69 LF 7.39 5.68
636-2080 GALV STEEL POSTS, TP 8 10,279.00 26 LF 9.10 8.96
636-2090 GALV STEEL POSTS, TP 9 2,227.00 14 LF 7.95 7.71
636-3000 GALV STEEL STR SHAPE POST 5,700.00 2 LB 5.01 3.48
636-3010 GROUND-MOUNTED BREAKAWAY SIGN SUPPORT 149.00 11 EA 502.22 483.36
636-4101 PLASTIC FLEXIBLE DELINEATOR, TP 1A 50.00 1 EA 93.00 93.00
636-4104 PLASTIC FLEXIBLE DELINEATOR, TP 2B 175.00 2 EA 96.00 88.23
636-5010 DELINEATOR, TP 1 125.00 3 EA 31.21 30.21
636-5020 DELINEATOR, TP 2 50.00 4 EA 28.44 28.66
636-5021 DELINEATOR, TP 2A 84.00 3 EA 19.00 19.00
636-9094 PILING IN PLACE, SIGNS, STEEL H, HP 12 X 53 227.00 2 LF 92.28 85.89
638-1001 STR SUPPORT FOR OVERHEAD SIGN, TP |, STA - 39.00 39 LS 97,290.86 97,290.86
638-1003 STR SUPPORT FOR OVERHEAD SIGN, TP Ill, STA - 22.00 22 LS 31,809.09 31,809.09
638-1007 STR SUPPORT FOR OVERHEAD SIGN, TP VII, STA - 6.00 6 LS 35,000.00 35,000.00
638-1011 STR SUPPORT FOR OVERHEAD SIGN, TP I, MP - 1.00 1 LS 63,000.00 63,000.00
638-1013 STR SUPPORT FOR OVERHEAD SIGN, TP Ill, MP - 1.00 1 LS 36,200.00 36,200.00
639-1535 TREATED TIMBER POLE, CL 5, 35 FT 2.00 1 EA 525.00 525.00
639-2001 STEEL WIRE STRAND CABLE, 1/4 IN 15,244.00 4 LF 2.62 2.87
639-2002 STEEL WIRE STRAND CABLE, 3/8 IN 8,738.00 14 LF 4.13 4.00
639-3002 STEEL STRAIN POLE, TP Il 10.00 3 EA 4,309.00 4,511.40
639-3003 STEEL STRAIN POLE, TP Il 18.00 5 EA 5,810.00 5,963.33
639-3004 STEEL STRAIN POLE, TP IV 45.00 32 EA 11,828.20 11,172.72
639-3014 STEEL STRAIN POLE, TP IV, INCL LUMINAIRE ARM 37.00 15 EA 10,809.33 10,602.77
639-4002 STRAIN POLE, TP Il 11.00 3 EA 5,783.33 5,779.09
639-4003 STRAIN POLE, TP llI 17.00 3 EA 5,633.33 5,514.71
639-4004 STRAIN POLE, TP IV 130.00 19 EA 6,270.52 5,959.12
639-4014 STRAIN POLE, TP IV, INCL LUMINAIRE ARM 11.00 3 EA 8,880.19 6,684.04
639-5000 PRESTRESSED CONC STRAIN POLE, TP - 42.00 7 EA 5,778.76 5,638.61
641-1100 GUARDRAIL, TP T 13,605.20 46 LF 54.19 40.28
641-1200 GUARDRAIL, TP W 238,250.00 53 LF 16.79 16.03
641-2100 DBL FACED GUARDRAIL, TP T 25.00 1 LF 89.00 89.00
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641-2200 DBL FACED GUARDRAIL, TP W 953.00 40.99 25.01
641-5000 GUARDRAIL ANCHORAGE, SPCL DES 12.00 4 EA 2,060.91 2,031.70
641-5001 GUARDRAIL ANCHORAGE, TP 1 546.00 54 EA 715.61 648.02
641-5005 GUARDRAIL ANCHORAGE, TP 5 11.00 3 EA 689.65 795.12
641-5006 GUARDRAIL ANCHORAGE, TP 6 16.00 7 EA 374.58 347.72
641-5012 GUARDRAIL ANCHORAGE, TP 12 585.00 55 EA 2,008.39 1,964.12
641-6000 GUARDRAIL ANCHORAGE TP 10D, SPCL DES 1.00 1 EA 6,200.00 6,200.00
643-0010 FIELD FENCE WOVEN WIRE 34,838.00 12 LF 7.26 5.39
643-0103 FIELD FENCE BARBED WIRE, 3 STRANDS 16,351.00 9 LF 5.25 4.69
643-0104 FIELD FENCE BARBED WIRE, 4 STRANDS 3,007.00 2 LF 4.75 4.52
643-0105 FIELD FENCE BARBED WIRE, 5 STRANDS 9,788.00 3 LF 4.83 4.76
643-0204 FIELD FENCE SMOOTH WIRE, 4 STRANDS 60.00 1 LF 18.10 18.10
643-1132 CH LK FENCE, ZC COAT, 4 FT, 9 GA 159.00 3 LF 35.54 36.07
643-1137 CH LK FENCE, ZC COAT, 5 FT, 9 GA 100.00 1 LF 11.10 11.10
643-1151 CH LK FENCE, ZC COAT, 6 FT, 6 GA 129.00 1 LF 30.14 30.14
643-1152 CH LK FENCE, ZC COAT, 6 FT, 9 GA 13,055.00 16 LF 32.50 24.65
643-2147 CH LK FENCE W/EXT ARMS & BARBED WIRE, ZC COAT, 5 FT, 9 GA 45.00 1 LF 22.00 22.00
643-2152 CH LK FENCE W/EXT ARMS & BARBED WIRE, ZC COAT, 6 FT, 9 GA 10,127.00 4 LF 14.97 13.36
643-2162 CH LK FENCE W/EXT ARMS & BARBED WIRE, ZC COAT, 8 FT, 9 GA 902.00 1 LF 17.85 17.85
643-2166 CH LK FENCE W/EXT ARMS & BARBED WIRE, ZC COAT, 10 FT, 9 GA 1,712.00 1 LF 32.00 32.00
643-4000 WOVEN WIRE FENCE 3,629.00 5 LF 8.31 7.24
643-5000 WOVEN WIRE SPECIAL DESIGN GAME FENCE 6,588.00 1 LF 11.28 11.28
643-8000 GATE, FIELD FENCE - 19.00 7 EA 458.57 446.32
643-8001 GATE, GALVANIZED METAL- 13.00 4 EA 466.25 355.38
643-8010 GATE, CHAIN LINK ZC COAT - 21.00 8 EA 1,224.50 1,094.10
643-8040 GATE, WOVEN WIRE - 5.00 2 EA 475.50 485.40
643-8105 BARBED WIRE FENCE, 5 STRAND 1,908.00 1 LF 4.60 4.60
643-8106 BARBED WIRE FENCE, 6 STRAND 204.00 1 LF 15.23 15.23
643-8200 BARRIER FENCE (ORANGE), 4 FT 146,217.00 57 LF 1.60 1.25
643-8300 ORNAMENTAL FENCE 170.00 1 LF 48.00 48.00
643-8405 FENCE, SPECIAL DESIGN - 714.00 1 LF 1,655.00 1,655.00
647-0220 TRAFFIC SIGNAL INSTALLATION, TEMPORARY 7.00 7 LS 23,028.57 23,028.57
647-1000 TRAFFIC SIGNAL INSTALLATION NO - 94.00 94 LS 49,753.68 49,753.68
647-2130 PULL BOX, PB-3 89.00 5 EA 572.59 618.97

Processed Date: 01/01/2013



Date : January 01, 2013
Page No : 18
GEORGIA DEPARTMENT OF TRANSPORTATION
ITEM MEAN SUMMARY FOR 01/01/2012 to 12/31/2012

ITEM CODE ITEM DESCRIPTION QUANTITY mmm WTD AVG

647-2140 PULL BOX, PB-4 33.00 5 1,249.31 1,102.26
647-2141 PULL BOX, PB-4S 41.00 3 EA 997.18 884.59
647-2150 PULL BOX, PB-5 11.00 3 EA 1,358.33 1,411.36
647-2160 PULL BOX, PB-6 35.00 8 EA 1,252.84 1,175.89
647-2170 PULL BOX, PB-7 135.00 8 EA 1,419.69 1,5610.45
647-5230 SIGNAL ASSEMBLY, FLASHING SCHOOL, COMPLETE 5.00 3 EA 6,000.44 6,240.52
647-6090 LOOP DETECTOR - 577.00 43 EA 852.11 729.66
648-1350 IMPACT ATTENUATOR UNIT, TYPE P - 3.00 2 EA 15,744.00 15,992.00
648-1550 IMPACT ATTENUATOR UNIT, TYPE S - 1.00 1 EA 26,400.00 26,400.00
649-0018 CONCRETE GLARE SCREEN, 18 INCH 837.10 2 LF 37.75 23.47
652-0091 PAVEMENT MARKING, SYMBOL, TP 1 14.00 2 EA 57.50 52.50
652-0094 PAVEMENT MARKING, SYMBOL, TP 4 90.00 7 EA 50.09 45.96
652-0110 PAVEMENT MARKING, ARROW, TP 1 49.00 4 EA 50.24 47.05
652-0120 PAVEMENT MARKING, ARROW, TP 2 8.00 2 EA 49.50 44.25
652-2501 SOLID TRAFFIC STRIPE, 5 IN, WHITE 1,325.30 100 LM 379.51 363.23
652-2502 SOLID TRAFFIC STRIPE, 5 IN, YELLOW 1,226.13 99 LM 383.10 364.82
652-3501 SKIP TRAFFIC STRIPE, 5 IN, WHITE 32.25 15 GLM 281.57 261.58
652-3502 SKIP TRAFFIC STRIPE, 5 IN, YELLOW 250.38 97 GLM 252.90 240.12
652-5301 SOLID TRAF STRIPE, 6 IN, WHITE 10,960.00 4 LF 0.18 0.19
652-5303 SOLID TRAFFIC STRIPE, 6 IN, WHITE 6.29 2 LM 617.69 541.86
652-5451 SOLID TRAFFIC STRIPE, 5 IN, WHITE 93,029.00 19 LF 0.15 0.14
652-5452 SOLID TRAFFIC STRIPE, 5 IN, YELLOW 64,376.00 18 LF 0.26 0.14
652-5701 SOLID TRAF STRIPE, 24 IN, WHITE 334.00 4 LF 2.03 1.92
652-5801 SOLID TRAF STRIPE, 8 IN, WHITE 1,112.00 2 LF 0.80 0.79
652-6301 SKIP TRAF STRIPE, 6 IN, WHITE 9,109.00 6 GLF 0.10 0.09
652-6501 SKIP TRAFFIC STRIPE, 5 IN, WHITE 9,892.00 10 GLF 0.10 0.09
652-6502 SKIP TRAFFIC STRIPE, 5 IN, YELLOW 18,470.00 9 GLF 0.11 0.11
652-9001 TRAFFIC STRIPE, WHITE 250.00 2 SY 1.38 1.46
652-9002 TRAFFIC STRIPE, YELLOW 187.00 1 8Y 1.95 1.95
653-0095 THERMOPLASTIC PVYMT MARKING, HANDICAP SYMBOL 6.00 1 EA 525.00 525.00
653-0100 THERMOPLASTIC PVMT MARKING, RR/HWY CROSSING SYMBOL 383.00 22 EA 443.52 507.62
653-0110 THERMOPLASTIC PVMT MARKING, ARROW, TP 1 229.00 24 EA 74.21 74.81
653-0120 THERMOPLASTIC PVMT MARKING, ARROW, TP 2 3,456.00 73 EA 80.95 77.38
653-0130 THERMOPLASTIC PVMT MARKING, ARROW, TP 3 100.00 24 EA 101.12 101.80
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653-0140 THERMOPLASTIC PVMT MARKING, ARROW, TP 4 44.00 171.43 168.64
653-0150 THERMOPLASTIC PVMT MARKING, ARROW, TP 5 17.00 4 EA 117.50 129.41
653-0160 THERMOPLASTIC PVMT MARKING, ARROW, TP 6 19.00 1 EA 107.00 107.00
653-0170 THERMOPLASTIC PVMT MARKING, ARROW, TP 7 312.00 14 EA 92.21 82.97
653-0210 THERMOPLASTIC PVMT MARKING, WORD, TP 1 363.00 28 EA 108.05 120.39
653-0220 THERMOPLASTIC PVYMT MARKING, WORD, TP 2 9.00 4 EA 87.50 91.67
653-0230 THERMOPLASTIC PVMT MARKING, WORD, TP 3A 8.00 2 EA 125.00 137.50
653-0235 THERMOPLASTIC PVYMT MARKING, WORD, TP 3B 2.00 1 EA 362.75 362.75
653-0240 THERMOPLASTIC PVMT MARKING, WORD, TP 4 6.00 4 EA 92.50 92.50
653-0293 THERMOPLASTIC PVMT MARKING, WORD, TP 12 9.00 2 EA 1,031.11 1,027.65
653-0294 THERMOPLASTIC PVMT MARKING, WORD, TP 13 4.00 1 EA 1,062.22 1,062.22
653-0296 THERMOPLASTIC PVMT MARKING, WORD, TP 15 2.00 1 EA 525.00 525.00
653-0330 THERMOPLASTIC PAVEMENT MARKING, SYMBOL, TP 5 46.00 1 EA 2,000.00 2,000.00
653-0400 THERMOPLASTIC PAVEMENT MARKING, WORD, TP 21 3.00 1 EA 900.00 900.00
653-0410 THERMOPLASTIC PAVEMENT MARKING, WORD, TP 22 3.00 1 EA 900.00 900.00
653-0570 THERMOPLASTIC PAVEMENT MARKING WORDS AND/OR SYMBOLS, ARROW TP 23, WHITE, TP PB 12.00 1 EA 1,000.00 1,000.00
653-0575 THERMOPLASTIC PAVEMENT MARKING WORDS AND/OR SYMBOLS, ARROW TP 24, WHITE, TP PB 14.00 1 EA 1,000.00 1,000.00
653-1501 THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, WHITE 601,990.40 48 LF 1.13 0.42
653-1502 THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, YELLOW 521,235.60 44 LF 0.56 0.42
653-1604 THERMOPLASTIC SOLID TRAF STRIPE, 18 IN, WHITE 122.00 1 LF 2.60 2.60
653-1704 THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE 46,543.57 90 LF 6.25 5.16
653-1706 THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, YELLOW 851.00 1 LF 3.15 3.15
653-1804 THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE 222,688.45 67 LF 2.13 1.97
653-1810 THERMOPLASTIC SOLID TRAF STRIPE, 10 IN, WHITE 42,841.00 9 LF 1.30 1.07
653-1906 THERMOPLASTIC SOLID TRAF STRIPE, 6 IN, WHITE 1,752.00 1 LF 0.53 0.53
653-2501 THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, WHITE 448.23 40 LM 2,171.33 1,744.88
653-2502 THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, YELLOW 375.09 38 LM 2,165.98 1,752.03
653-2804 THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE 12.57 4 LM 11,034.46 10,299.65
653-3501 THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, WHITE 323,481.38 43 GLF 0.83 0.27
653-3502 THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, YELLOW 53,492.37 22 GLF 0.29 0.26
653-3810 THERMOPLASTIC SKIP TRAF STRIPE, 10 IN, WHITE 5,271.00 1 GLF 1.06 1.06
653-4501 THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, WHITE 473.64 29 GLM 1,240.17 1,495.13
653-4502 THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, YELLOW 87.42 16 GLM 1,100.52 1,057.34
653-6004 THERMOPLASTIC TRAF STRIPING, WHITE 207,205.12 67 SY 3.43 2.72
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653-6006 THERMOPLASTIC TRAF STRIPING, YELLOW 75,617.13 3.38 3.15
654-1001 RAISED PVMT MARKERS TP 1 40,266.00 99 EA 4.19 3.25
654-1002 RAISED PVMT MARKERS TP 2 12,085.00 37 EA 3.44 3.03
654-1003 RAISED PVMT MARKERS TP 3 66,259.00 84 EA 4.26 3.59
654-1010 RAISED PVMT MARKERS TP 10 1,105.00 18 EA 38.53 36.68
655-5000 PVMT ARROW, THERMOPLASTIC, WITH RAISED REFLECTORS 1.00 1 EA 250.00 250.00
655-7000 PAVEMENT ARROW, PREFORMED PLASTIC WITH RAISED REFLECTORS 29.00 3 EA 750.00 629.31
656-4001 REMOVE EXIST TRAF MARKINGS, THERMOPLASTIC 2,545.00 1 SY 2.50 2.50
656-5000 REMOVE EXIST TRAF MARKINGS - 1.00 1 EA 16.00 16.00
657-1054 PREFORMED PLASTIC SOLID PVMT MKG, 5 IN, WHITE, TP PB 40,017.00 5 LF 4.01 3.36
657-1084 PREFORMED PLASTIC SOLID PVMT MKG, 8 IN, WHITE, TP PB 22,316.00 13 LF 5.64 4.62
657-1085 PREFORMED PLASTIC SOLID PVMT MKG, 8 IN, CONTRAST (BLACK-WHITE), TP PB 155,243.00 48 LF 6.12 5.76
657-1104 PREFORMED PLASTIC SOLID PVMT MKG, 10 IN, WHITE, TP PB 746.00 2 LF 6.55 6.79
657-1110 PREFORMED PLASTIC SOLID PVMT MKG, 11 IN, CONTRAST (BLACK-WHITE), TP PB 20,925.00 2 LF 8.26 8.93
657-1243 PREFORMED PLASTIC SOLID PVMT MKG, 24 IN, WHITE, TP PA 120.00 1 LF 15.50 15.50
657-1244 PREFORMED PLASTIC SOLID PVMT MKG, 24 IN, WHITE, TP PB 1,826.00 8 LF 16.83 18.23
657-2054 PREFORMED PLASTIC SOLID PVMT MKG, 5 IN, WHITE, TP PB 50.00 1 LM 18,975.00 18,975.00
657-2085 PREFORMED PLASTIC SOLID PVMT MKG, 8 IN, CONTRAST (BLACK-WHITE), TP PB 3.00 1 LM 20,800.00 20,800.00
657-3054 PREFORMED PLASTIC SKIP PVMT MKG, 5 IN, WHITE, TP PB 33,770.00 2 GLF 2.70 2.99
657-3085 PREFORMED PLASTIC SKIP PVYMT MKG, 8 IN, CONTRAST (BLACK-WHITE), TP PB 103,677.00 26 GLF 3.66 3.71
657-3086 PREFORMED PLASTIC SKIP PVMT, MKG, 8 IN, CONTRAST (BLACK-YELLOW), TP PB 9,896.00 9 GLF 3.09 3.22
657-3104 PREFORMED PLASTIC SKIP PVMT MKG, 10 IN, WHITE, TP PB 506.00 1 GLF 4.41 4.41
657-5001 PREFORMED PLASTIC PAVEMENT MARKING, WHITE, TP PB 28,766.00 7 SY 16.05 15.36
657-5002 PREFORMED PLASTIC PAVEMENT MARKING, YELLOW, TP PB 10,604.00 5 8Y 18.12 14.16
657-5003 PREFORMED PLASTIC PAVEMENT MARKING, WORD TP 1, TP PB 123.00 6 EA 838.33 958.05
657-5005 PREFORMED PLASTIC PVYMT MKG, WORDS AND/OR SYM, CONTRAST (BLACK-WHITE), TP PB 4.00 1 EA 1,027.75 1,027.75
657-5016 PREFORMED PLASTIC PVMT MKG, WORDS AND/OR SYM, ARROW TP 1, WHITE, TP PB 57.00 4 EA 776.25 516.40
657-5017 PREFORMED PLASTIC PVMT MKG, WORDS AND/OR SYM, ARROW TP 2, WHITE, TP PB 325.00 12 EA 635.00 653.33
657-5018 PREFORMED PLASTIC PVMT MKG, WORDS AND/OR SYM, ARROW TP 3, WHITE, TP PB 3.00 2 EA 975.00 900.00
657-5019 PREFORMED PLASTIC PVMT MKG, WORDS AND/OR SYM, ARROW TP 4, WHITE, TP PB 73.00 7 EA 597.06 516.61
657-5020 PREFORMED PLASTIC PVMT MKG, WORDS AND/OR SYM, ARROW TP 7, WHITE, TP PB 5.00 2 EA 450.00 460.00
657-6054 PREFORMED PLASTIC SOLID PVMT MKG, 5 IN, YELLOW, TP PB 39,304.00 12 LF 4.00 3.21
657-6085 PREFORMED PLASTIC SOLID PVMT MKG, 8 IN, CONTRAST (BLACK-YELLOW), TP PB 99,343.00 37 LF 5.99 5.70
657-7054 PREFORMED PLASTIC SOLID PVMT MKG, 5 IN, YELLOW, TP PB 47.00 1 LM 18,975.00 18,975.00
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657-7085 PREFORMED PLASTIC SOLID PVMT MKG, 8 IN, CONTRAST (BLACK-YELLOW), TP PB
657-8045 PREFORMED PLASTIC SKIP PVMT MKG 5 IN., YELLOW TP PB

657-9110 WET REFLECTIVE PREFORMED SOLID PAVEMENT MARKINGS, 5 INCH WIDE, WHITE
657-9111 WET REFLECTIVE PREFORMED SOLID PAVEMENT MARKINGS, 5 INCH WIDE, YELLOW
657-9122 WET REFLECTIVE PREFORMED SOLID PAVEMENT MARKINGS, 10 INCH WIDE, WHITE
657-9210 WET REFLECTIVE PREFORMED SOLID PAVEMENT MARKINGS, 5 INCH WIDE, WHITE
657-9211 WET REFLECTIVE PREFORMED SOLID PAVEMENT MARKINGS, 5 INCH WIDE, YELLOW
658-1200 SOLID POLYUREA TRAFFIC STRIPE, 5 IN, WHITE

658-1201 SOLID POLYUREA TRAFFIC STRIPE, 5 IN, YELLOW

658-1210 SOLID POLYUREA TRAFFIC STRIPE, 10 IN, WHITE

658-1300 SKIP POLYUREA TRAFFIC STRIPE, 5 IN, WHITE

660-0002 SAN SEWER PIPE, 2 IN, PVC

660-0004 SAN SEWER PIPE, 4 IN, PVC

660-0008 SAN SEWER PIPE, 8 IN, PVC

660-0806 SAN SEWER PIPE, 6 IN, DUCTILE IRON

660-0808 SAN SEWER PIPE, 8 IN, DUCTILE IRON

660-0812 SAN SEWER PIPE, 12 IN, DUCTILE IRON

660-0830 SAN SEWER PIPE, 30 IN, DUCTILE IRON

664-0100 OVERHEAD ELECTRIC DISTRIBUTION -

664-0150 OVERHEAD ELECTRIC DISTRIBUTION (SERVICE) -

664-0300 UNDERGROUND ELECTRIC DISTRIBUTION -

664-0400 REMOVAL OF OVERHEAD ELECTRIC DISTRIBUTION -

664-0450 REMOVAL OF OVERHEAD ELECTRICAL DISTRIBUTION (SERVICE) -

664-0500 REMOVAL OF OVERHEAD ELECTRIC DISTRIBUTION (TEMPORARY) -

665-0010 PLASTIC GAS MAIN -

665-0015 STEEL GAS MAIN -

665-0030 SHORT SIDE SERVICE -

665-0040 LONG SIDE SERVICE -

665-0050 SHORT SIDE SERVICE TIE OVER -

668-1100 CATCH BASIN, GP 1

668-1110 CATCH BASIN, GP 1, ADDL DEPTH

668-1200 CATCH BASIN, GP 2

668-1210 CATCH BASIN, GP 2, ADDL DEPTH

668-2100 DROP INLET, GP 1
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668-2105 DROP INLET, GP 1, SPCL DES 14.00 1,923.50 1,879.86
668-2110 DROP INLET, GP 1, ADDL DEPTH 414.19 25 LF 175.23 180.06
668-2115 DROP INLET, GP 1, ADDL DEPTH, SPCL DES 6.50 1 LF 205.00 205.00
668-2200 DROP INLET, GP 2 37.00 8 EA 2,620.31 2,683.48
668-2210 DROP INLET, GP 2, ADDL DEPTH 166.00 7 LF 245.00 268.22
668-2231 DROP INLET, GP 1, MODIFIED TP M-1 1.00 1 EA 4,250.00 4,250.00
668-3300 SAN SEWER MANHOLE, TP 1 35.00 6 EA 2,962.04 2,783.20
668-3311 SAN SEWER MANHOLE, TP 1, ADDL DEPTH, CL 1 45.00 3 LF 218.71 204.46
668-3312 SAN SEWER MANHOLE, TP 1, ADDL DEPTH, CL 2 4.00 1 LF 223.00 223.00
668-3314 SAN SEWER MANHOLE, TP 1, ADDL DEPTH, CL 4 10.00 1 LF 274.97 274.97
668-4300 STORM SEWER MANHOLE, TP 1 148.00 28 EA 1,700.70 1,653.24
668-4311 STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 1 258.83 22 LF 166.01 135.72
668-4312 STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 2 119.00 8 LF 208.47 197.69
668-4313 STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 3 53.35 3 LF 184.67 190.60
668-4400 STORM SEWER MANHOLE, TP 2 28.00 6 EA 2,737.13 4,102.61
668-4411 STORM SEWER MANHOLE, TP 2, ADDL DEPTH, CL 1 10.00 3 LF 267.27 271.55
668-4412 STORM SEWER MANHOLE, TP 2, ADDL DEPTH, CL 2 170.00 6 LF 296.40 319.26
668-4413 STORM SEWER MANHOLE, TP 2, ADDL DEPTH, CL 3 17.00 1 LF 422.82 422.82
668-5000 JUNCTION BOX 71.00 18 EA 1,505.00 1,458.20
668-5005 JUNCTION BOX, SPCL DES 1.00 1 EA 2,112.00 2,112.00
668-6000 SPRING BOX 20.00 6 EA 1,945.74 2,316.35
668-6112 TRENCH DRAIN, 12 IN 180.00 1 LF 180.00 180.00
668-7000 DRIVEWAY GRATE INLET, SPECIAL DESIGN, PIPE SIZE - 14.00 6 EA 6,397.91 7,027.68
668-7004 DRAIN INLET, 4 IN 2.00 1 EA 338.25 338.256
668-7008 DRAIN INLET, 8 IN 5.00 1 EA 1,243.72 1,243.72
668-7012 DRAIN INLET, 12 IN 1.00 1 EA 2,000.00 2,000.00
668-7018 DRAIN INLET, 18 IN 9.00 1 EA 1,500.00 1,500.00
668-8011 SAFETY GRATE, TP 1 897.00 5 SF 42.76 39.47
668-8012 SAFETY GRATE, TP 2 118.00 2 SF 38.83 38.98
668-8013 SAFETY GRATE, TP 3 536.00 4 SF 42.19 42.32
670-0680 BUTTERFLY VALVE, 20 IN 1.00 1 EA 25,391.30 25,391.30
670-1020 WATER MAIN, 2 IN 260.00 1 LF 8.71 8.71
670-1060 WATER MAIN, 6 IN 847.00 7 LF 66.47 52.17
670-1080 WATER MAIN, 8 IN 12,959.00 6 LF 53.17 48.16
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670-1100 WATER MAIN, 10 IN 2,576.00 3 69.98 28.06
670-1120 WATER MAIN, 12 IN 11,013.00 5 LF 75.28 37.25
670-1160 WATER MAIN, 16 IN 15,977.00 2 LF 135.62 67.50
670-1200 WATER MAIN, 20 IN 485.00 1 LF 283.01 283.01
670-1500 CAP OR REMOVE EXISTING WATER MAIN 23.00 4 EA 3,909.45 1,998.89
670-1900 INLINE PLUG - 4.00 1 EA 205.00 205.00
670-2002 VALVE MARKER 39.00 2 EA 57.50 47.18
670-2010 GATE VALVE, 1 IN 22.00 1 EA 499.41 499.41
670-2020 GATE VALVE, 2 IN 4.00 2 EA 405.00 407.50
670-2060 GATE VALVE, 6 IN 31.00 7 EA 855.18 1,015.21
670-2080 GATE VALVE, 8 IN 43.00 5 EA 1,377.43 1,718.27
670-2100 GATE VALVE, 10 IN 7.00 2 EA 1,609.59 1,683.60
670-2120 GATE VALVE, 12 IN 15.00 2 EA 2,064.30 1,998.72
670-2160 GATE VALVE, 16 IN 21.00 1 EA 5,637.45 5,637.45
670-3023 TAPPING SLEEVE & VALVE ASSEMBLY, 2 IN X 2 IN 1.00 1 EA 784.08 784.08
670-3066 TAPPING SLEEVE & VALVE ASSEMBLY, 6 IN X 6 IN 8.00 3 EA 3,692.48 3,954.65
670-3087 TAPPING SLEEVE & VALVE ASSEMBLY, 8 IN X 8 IN 15.00 3 EA 4,708.96 5,300.59
670-3107 TAPPING SLEEVE & VALVE ASSEMBLY, 10 IN X 8 IN 1.00 1 EA 7,153.99 7,153.99
670-3129 TAPPING SLEEVE & VALVE ASSEMBLY, 12 IN X 12 IN 4.00 2 EA 9,904.33 9,904.33
670-3170 TAPPING SLEEVE & VALVE ASSEMBLY, 16 IN X 16 IN 2.00 1 EA 19,731.25 19,731.25
670-4000 FIRE HYDRANT 40.00 6 EA 3,789.41 4,321.89
670-5010 WATER SERVICE LINE, 1IN 5,951.00 5 LF 18.40 20.84
670-5020 WATER SERVICE LINE, 2 IN 2,055.00 4 LF 38.31 29.21
670-5060 WATER SERVICE LINE, 6 IN 500.00 1 LF 24.85 24.85
670-5620 WATER SERVICE LINE, 3/4 IN 160.00 2 LF 8.80 9.45
670-7000 STEEL CASING - 1,280.00 9 LF 134.05 113.30
670-8111 DBL STRAP SADDLE, 12 IN X 3/4 IN 9.00 1 EA 514.00 514.00
670-8112 DBL STRAP SADDLE, 12 IN X 1IN 9.00 1 EA 555.00 555.00
670-8115 DBL STRAP SADDLE, 12 IN X2 IN 2.00 1 EA 868.00 868.00
670-8310 DBL STRAP SADDLE, 8 IN X 3/4 IN 4.00 1 EA 392.47 392.47
670-8320 DBL STRAP SADDLE, 8 IN X 1IN 50.00 3 EA 405.58 380.66
670-8340 DBL STRAP SADDLE, 8 INX 2 IN 5.00 1 EA 360.80 360.80
670-9710 RELOCATE EXIST FIRE HYDRANT 20.00 2 EA 1,999.06 1,839.42
670-9730 RELOCATE EXIST WATER METER, INCL BOX 81.00 5 EA 389.75 440.30
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670-9731 RELOCATE BACKFLOW PREVENTION ASSEMBLY, INCL. VAULT 1.00 1 1,220.00 1,220.00
670-9736 RELOCATE EXISTING WATER METER, INCL BYPASS AND VAULT, LESS THAN 4 INCH 50.00 1 EA 1,877.21 1,877.21
670-9737 RELOCATE EXISTING WATER METER, INCL BYPASS AND VAULT, 4 INCH AND LARGER 10.00 1 EA 12,135.78 12,135.78
670-9910 REMOVE EXIST WATER VALVE, INCL BOX 11.00 2 EA 112.50 88.64
670-9920 REMOVE EXIST FIRE HYDRANT 32.00 4 EA 377.11 419.81
681-2180 LIGHTING STD, STEEL, 18 FT MH, POST TOP 2.00 1 EA 3,873.00 3,873.00
681-2225 LIGHTING STD, STEEL, 21 FT MH, POST TOP 14.00 1 EA 4,367.63 4,367.63
681-2250 LIGHTING STD, STEEL, 25 FT MH, POST TOP 10.00 1 EA 4,891.75 4,891.75
681-3600 LIGHTING STD, SPCL DESIGN 13.00 1 EA 8,250.00 8,250.00
681-4120 LIGHTING STD, 12 FT MH, POST TOP 236.00 1 EA 2,258.00 2,258.00
681-4210 LIGHTING STD, 30 FT MH, POST TOP 47.00 2 EA 3,898.75 4,539.04
681-4211 LIGHTING STD, 32 FT MH, POST TOP 113.00 1 EA 1,658.29 1,658.29
681-4215 LIGHTING STD, 35 FT MH, POST TOP 14.00 2 EA 2,545.00 1,905.71
681-4220 LIGHTING STD, 40 FT MH, POST TOP 20.00 2 EA 2,722.50 2,932.00
681-4225 LIGHTING STD, 45 FT MH, POST TOP 10.00 1 EA 4,550.00 4,550.00
681-4230 LIGHTING STD, 50 FT MH, POST TOP 1.00 1 EA 4,740.00 4,740.00
681-5112 LUMINAIRE BRACKET ARM, 10 FT ARM 2.00 1 EA 809.00 809.00
681-5115 LUMINAIRE BRACKET ARM, 15 FT ARM 2.00 2 EA 867.50 867.50
681-6220 LUMINAIRE, TP 2, 150 W, HP SODIUM 236.00 1 EA 683.00 683.00
681-6246 LUMINAIRE, TP 2, 250 W, HP SODIUM 26.00 1 EA 781.00 781.00
681-6266 LUMINAIRE, TP 2, 400 W, HP SODIUM 46.00 1 EA 1,522.50 1,522.50
681-6308 LUMINAIRE, TP 3, 70 W, HP SODIUM 22.00 1 EA 1,371.07 1,371.07
681-6320 LUMINAIRE, TP 3, 150 W, HP SODIUM 32.00 2 EA 1,053.53 952.65
681-6346 LUMINAIRE, TP 3, 250 W, HP SODIUM 90.00 2 EA 1,254.06 1,062.34
681-6466 LUMINAIRE, TP 4, 400 W, HP SODIUM 72.00 1 EA 1,036.43 1,036.43
681-6614 LUMINAIRE, TP A, 100 W, HP SODIUM 12.00 1 EA 822.20 822.20
681-6620 LUMINAIRE, TP A, 150 W, HP SODIUM 10.00 2 EA 914.11 834.93
681-6646 LUMINAIRE, TP A, 250 W, HP SODIUM 4.00 1 EA 450.00 450.00
682-1403 CABLE, TP XHHW, AWG NO 12 560.00 1 LF 1.50 1.50
682-1404 CABLE, TP XHHW, AWG NO 10 390.00 1 LF 0.57 0.57
682-1405 CABLE, TP XHHW, AWG NO 8 50,695.00 2 LF 0.84 0.88
682-1406 CABLE, TP XHHW, AWG NO 6 123,610.00 3 LF 1.19 1.28
682-1407 CABLE, TP XHHW, AWG NO 4 21,940.00 2 LF 1.59 1.52
682-1408 CABLE, TP XHHW, AWG NO 2 47,230.00 1 LF 1.84 1.84
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682-1412 CABLE, TP XHHW, AWG NO 2/0 2,800.00 1 4.35 4.35
682-1413 CABLE, TP XHHW, AWG NO 1/0 6,950.00 2 LF 2.62 2.62
682-1414 CABLE, TP XHHW, AWG NO 3/0 1,600.00 1 LF 5.30 5.30
682-1415 CABLE, TYPE XHHW, AWG NO 4/0 2,700.00 1 LF 6.60 6.60
682-1504 CABLE, TP RHH/RHW, AWG NO 10 23,914.00 3 LF 0.72 0.71
682-1505 CABLE, TP RHH/RHW, AWG NO 8 38,256.00 3 LF 1.05 1.10
682-1506 CABLE, TP RHH/RHW, AWG NO 6 22,642.00 4 LF 1.38 1.33
682-1507 CABLE, TP RHH/RHW, AWG NO 4 18,256.00 4 LF 2.05 2.01
682-1509 CABLE, TP RHH/RHW, AWG NO 2 39,335.00 3 LF 2.87 2.88
682-1511 CABLE, TP RHH/RHW, AWG NO 1/0 36,486.00 3 LF 4.23 4.22
682-1512 CABLE, TP RHH/RHW, AWG NO 2/0 27,445.00 3 LF 4.93 4.77
682-1513 CABLE, TP RHH/RHW, AWG 3/0 18,230.00 1 LF 5.50 5.50
682-1514 CABLE, TP RHH/RHW, AWG NO 4/0 14,094.00 2 LF 7.09 7.13
682-6108 CONDUIT, RIGID, 3/4 IN 2,153.00 1 LF 10.28 10.28
682-6110 CONDUIT, RIGID, 1IN 1,155.00 3 LF 10.83 10.71
682-6115 CONDUIT, RIGID, 1 1/2 IN 3,156.00 1 LF 11.74 11.74
682-6120 CONDUIT, RIGID, 2 IN 1,762.00 5 LF 19.19 18.95
682-6219 CONDUIT, NONMETL, TP 2, 1IN 2,068.00 2 LF 8.24 7.43
682-6221 CONDUIT, NONMETL, TP 2,1 1/2 IN 21,225.00 3 LF 4.86 5.79
682-6222 CONDUIT, NONMETL, TP 2, 2 IN 38,266.00 8 LF 7.52 6.30
682-6223 CONDUIT, NONMETL, TP 2, 3 IN 5,768.00 2 LF 8.75 8.86
682-6225 CONDUIT, NONMETL, TP 2,2 1/2 IN 6,150.00 3 LF 8.19 8.15
682-6229 CONDUIT, NONMETAL, TP 2, 3 1/2 IN 265.00 1 LF 8.74 8.74
682-6230 CONDUIT, NONMETL, TP 3, 1IN 15,502.00 3 LF 18.41 2.79
682-6232 CONDUIT, NONMETL, TP 3, 1 1/2 IN 16,120.00 2 LF 3.28 4.98
682-6233 CONDUIT, NONMETL, TP 3, 2 IN 101,393.00 27 LF 3.66 2.83
682-6236 CONDUIT, NONMETL, TP 2 - POWER SERVICE, 2 IN 25,319.00 1 LF 4.48 4.48
682-6250 CONDUIT, NONMETL, TP 3,2 1/2 IN 1,410.00 1 LF 1.50 1.50
682-6400 CONDUIT, FLEXIBLE - 92.00 2 LF 41.63 16.99
682-6540 CONDUIT, FIBERGLASS, 4 IN 405.00 1 LF 7.20 7.20
682-7043 MULTI-CELL CONDUIT SYS, 4-WAY, FIBERGLASS 520.00 1 LF 53.00 53.00
682-7062 CONDUIT DUCT BANK, TYPE 3 72,778.00 1 LF 7.13 7.13
682-9000 MAIN SERVICE PICK UP POINT 21.00 21 LS 9,315.38 9,315.38
682-9010 SVC POLE RISER 11.00 2 EA 612.00 606.91
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682-9020 ELECTRICAL JUNCTION BOX 17.00 2 608.09 603.81
682-9021 ELECTRICAL JUNCTION BOX, CONC GROUND MOUNTED 57.00 4 EA 1,152.46 1,248.42
682-9022 ELECTRICAL JUNCTION BOX, REINFORCED PLASTIC MORTAR 61.00 3 EA 493.03 317.56
682-9023 ELECTRICAL JUNCTION BOX, GALVANIZED, SIZE - 13.00 3 EA 203.44 205.38
682-9030 LIGHTING SYSTEM 1.00 1 LS 62,000.00 62,000.00
682-9400 REPAIR LIGHTING SYSTEM 1.00 1 LS 90,000.00 90,000.00
683-1101 LIGHTING TOWER, STEEL, 100 FT MH, INCL LOWERING EQUIP 40.00 3 EA 17,760.79 20,129.52
683-1110 LIGHTING TOWER, STEEL, 110 FT MH, INCL LOWERING EQUIP 21.00 1 EA 18,700.00 18,700.00
683-1125 LIGHTING TOWER, STEEL, 130 FT MH, INCL LOWERING EQUIP 16.00 1 EA 22,400.00 22,400.00
683-6475 HIGH LEVEL LUMINAIRE, TP 4, 1000 W, HP SODIUM 64.00 1 EA 774.00 774.00
683-6586 HIGH LEVEL LUMINAIRE, TP 5, 1000 W, HP SODIUM 233.00 3 EA 765.64 764.25
683-9025 LOWERING DEVICE POWER SUPPLY UNIT 3.00 3 EA 2,899.75 2,899.75
687-1000 TRAFFIC SIGNAL TIMING - 7.00 7 LS 13,216.50 13,216.50
687-1050 TRAFFIC SIGNAL DATABASE CONVERSION 1.00 1 LS 2,385.00 2,385.00
700-6910 PERMANENT GRASSING 1,413.52 111 AC 946.78 869.63
700-7000 AGRICULTURAL LIME 4,095.03 112 TN 102.84 64.65
700-8000 FERTILIZER MIXED GRADE 1,592.85 112 TN 512.93 364.69
700-8100 FERTILIZER NITROGEN CONTENT 81,818.00 112 LB 3.15 1.90
700-9300 SOD 108,621.00 21 SY 7.20 3.84
700-9500 RIPARIAN, STREAM RESTORATION, WETLAND AND STREAM MITIGATION 2.74 2 AC 8,100.00 7,046.72
700-9920 GRASSING, RIPARIAN SEED MIX 27.00 3 LB 65.67 55.37
702-0006 ABELIA X GRANDIFLORA - 6.00 1 EA 35.00 35.00
702-0520 JUNIPERUS VIRGINIANA - 55.00 3 EA 135.00 133.36
702-0575 LIRIODENDRON TULIPIFERA - 23.00 1 EA 30.00 30.00
702-0630 MAGNOLIA GRANDIFLORA - 1.00 1 EA 200.00 200.00
702-0825 PRUNUS CAROLINIANA - 25.00 2 EA 145.00 191.20
702-0855 QUERCUS ALBA - 23.00 1 EA 30.00 30.00
702-1034 SAMBUCUS CANADENSIS - 95.00 1 EA 30.00 30.00
702-7401 LIVE WILLOW CUTTINGS AND PLANTING 11,485.00 2 EA 4.40 3.79
702-7450 BARE ROOT SEEDLINGS AND PLANTINGS 4,595.00 3 EA 8.00 6.18
702-9005 SPRING APPLICATION FERTILIZER 45.00 1 LB 0.65 0.65
702-9025 LANDSCAPE MULCH 146.00 2 8Y 66.50 34.84
710-9000 PERMANENT SOIL REINFORCING MAT 97,068.00 21 8Y 3.98 3.38
713-0300 COCONUT FIBER BLANKET, WATERWAYS 17,571.00 3 SY 242 2.23
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713-3001 WOOD FIBER BLANKET, TP I, SLOPES 5,115.00 1.40 1.27
713-3011 WOOD FIBER BLANKET, TP I, SHOULDERS 68,358.00 35 SY 0.52 0.79
713-3012 WOOD FIBER BLANKET, TP II, SHOULDERS 1,287,679.00 34 SY 1.29 0.37
715-2100 BITUMINOUS TREATED ROVING, SLOPES 1,000.00 1 8Y 1.01 1.01
715-2200 BITUMINOUS TREATED ROVING, WATERWAYS 2,100.00 2 SY 1.28 1.16
716-1000 EROSION CONTROL MATS, WATERWAYS 23,465.00 8 S8Y 1.81 1.43
716-2000 EROSION CONTROL MATS, SLOPES 1,113,273.00 59 SY 1.1 0.95
900-0037 CONCRETE PAVERS 6,161.00 1 SF 7.35 7.35
900-0039 BRICK PAVERS 13,189.00 1 SF 7.90 7.90
927-0010 SHELF MOUNT SPREAD SPECTRUM WIRELESS TRANSCEIVER WITH FSK & RS 232 CONNECTION 3.00 1 EA 2,354.27 2,354.27
927-0200 RACK MOUNT SPREAD SPECTRUM WIRELESS TRANSCEIVER WITH FSK & RS 232 CONNECTION 4.00 2 EA 2,662.14 2,508.20
927-0300 2070 MOUNT SPREAD SPECTRUM WIRELESS TRANSCEIVER WITH RS 232 CONNECTION 24.00 8 EA 2,029.50 2,027.08
927-0500 DIRECTIONAL RADIO ANTENNA AND CONNECTING CABLE 32.00 9 EA 775.87 825.83
927-0600 OMNI DIRECTIONAL RADIO ANTENNA AND CONNECTING CABLE 5.00 2 EA 833.96 905.34
927-0700 ANTENNA POWER DIVIDER 1.00 1 EA 814.19 814.19
927-0800 SPREAD SPECTRUM WIRELESS RADIO SURVEY 29.00 9 EA 3,683.98 2,411.75
927-0900 SPREAD SPECTRUM WIRELESS TRAINING 6.00 6 LS 1,965.45 1,965.45
935-1111 OUTSIDE PLANT FIBER OPTIC CABLE, LOOSE TUBE, SINGLE MODE, 6 FIBER 4,757.00 1 LF 0.75 0.75
935-1113 OUTSIDE PLANT FIBER OPTIC CABLE, LOOSE TUBE, SINGLE MODE, 24 FIBER 20,328.00 5 LF 1.50 1.42
935-1115 OUTSIDE PLANT FIBER OPTIC CABLE, LOOSE TUBE, SINGLE MODE, 48 FIBER 10,080.00 3 LF 1.62 1.50
935-1116 OUTSIDE PLANT FIBER OPTIC CABLE, LOOSE TUBE, SINGLE MODE, 72 FIBER 15,214.00 2 LF 1.80 1.98
935-1118 OUTSIDE PLANT FIBER OPTIC CABLE, LOOSE TUBE, SINGLE MODE, 144 FIBER 85,011.00 1 LF 2.72 2.72
935-1511 OUTSIDE PLANT FIBER OPTIC CABLE, DROP, SINGLE MODE, 6 FIBER 2,785.00 7 LF 1.07 1.05
935-1512 OUTSIDE PLANT FIBER OPTIC CABLE, DROP, SINGLE MODE, 12 FIBER 5,657.00 6 LF 1.1 1.09
935-3101 FIBER OPTIC CLOSURE, UNDERGROUND, 6 FIBER 20.00 4 EA 540.77 388.75
935-3102 FIBER OPTIC CLOSURE, UNDERGROUND, 12 FIBER 19.00 3 EA 581.30 378.02
935-3103 FIBER OPTIC CLOSURE, UNDERGROUND, 24 FIBER 11.00 4 EA 563.19 619.43
935-3105 FIBER OPTIC CLOSURE, UNDERGROUND, 48 FIBER 13.00 2 EA 625.84 600.08
935-3106 FIBER OPTIC CLOSURE, UNDERGROUND, 72 FIBER 2.00 1 EA 795.00 795.00
935-3108 FIBER OPTIC CLOSURE, UNDERGROUND, 144 FIBER 18.00 1 EA 785.35 785.35
935-3206 FIBER OPTIC CLOSURE, AERIAL (SEALED), 72 FIBER 13.00 1 EA 751.00 751.00
935-3402 FIBER OPTIC CLOSURE, FDC (RACK MOUNTED), 12 FIBER 3.00 1 EA 790.00 790.00
935-3501 FIBER OPTIC CLOSURE, FDC (WALL MOUNTED), 6 FIBER 2.00 1 EA 375.00 375.00
935-3502 FIBER OPTIC CLOSURE, FDC (WALL MOUNTED), 12 FIBER 1.00 1 EA 495.00 495.00
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935-3602
935-3603
935-4010
935-5030
935-6562
935-8000
935-8500
936-1001
936-8000
936-8500
937-1000
937-6000
937-6050
937-6051
937-6150
937-8000
937-8010
937-8030
937-8500
937-8530
939-1162
939-1190
939-1191
939-1355
939-2237
939-2240
939-2300
939-2301
939-2305
939-4040
939-5010
939-5020
939-8000
939-8500

FIBER OPTIC CLOSURE, FDC PRE-TERMINATED, TYPE A, 6-FIBER
FIBER OPTIC CLOSURE, FDC PRE-TERMINATED, TYPE A, 12-FIBER
FIBER OPTIC SPLICE, FUSION

FIBER OPTIC CONNECTORS, SM

EXTERNAL TRANSCEIVER, DROP AND REPEAT, 1310 SINGLE MODE, (SIGNAL JOBS)
TESTING

TRAINING

CCTV SYSTEM, TYPE B

TESTING

TRAINING

VIDEO CAMERA SENSOR ASSEMBLY

MICROWAVE RADAR DETECTION ASSEMBLY

INTERSECTION VIDEO DETECTION SYSTEM ASSEMBLY, TYPE A
INTERSECTION VIDEO DETECTION SYSTEM ASSEMBLY, TYPE B
PROGRAMMING MONITOR, TYPE A

TESTING

TESTING - VIDEO DETECTION SYSTEM

TESTING - INTERSECTION VIDEO DETECTION

TRAINING

TRAINING - INTERSECTION VIDEO DETECTION

FIBER OPTIC EXTERNAL TRANSCEIVER, DROP AND REPEAT, 1310 SINGLE MODE
VIDEO ENCODER, TYPE A

VIDEO ENCODER, TYPE B

DSL MODEM

GBIC, TYPE D

GBIC, TYPEE

FIELD SWITCH, TYPE A

FIELD SWITCH, TYPE B

FIELD SWITCH, TYPE C

TYPE D CABINET

ELECTRICAL POWER SERVICE ASSEMBLY, AERIAL SERVICE POINT
ELECTRICAL POWER SERVICE ASSEMBLY, UNDERGROUND SERVICE POINT
TESTING

TRAINING
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18.00
29.00

1,370.00

10.00
18.00
11.00
2.00
8.00
3.00
1.00
2.00
10.00
106.00
3.00
2.00
1.00
1.00
8.00
2.00
6.00
4.00
3.00
5.00
2.00
2.00
2.00
3.00
2.00
39.00
18.00
11.00
5.00
5.00
1.00

1

A N W W NS 2 NN AN 2N AN W= 2 aWwWN A NN

EA
EA
EA
EA
LS
LS
EA
LS
LS
EA
EA
EA
EA
EA
LS
LS
LS
LS
LS
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
LS
LS

456.07
788.15
40.67
29.50
1,298.75
1,415.28
1,837.50
5,597.41
674.32
1,050.00
4,266.00
5,968.29
4,245.73
8,910.00
407.17
3,000.00
750.00
1,093.86
1,115.00
1,708.74
1,700.00
3,110.00
2,553.55
4,740.00
199.64
462.79
2,580.00
2,046.69
1,884.55
4,371.01
2,784.34
8,053.38
889.52
1,050.00

448.71
765.01
28.09
29.50
1,238.06
1,415.28
1,837.50
5,609.96
674.32
1,050.00
4,266.00
5,968.29
3,958.38
8,910.00
40717
3,000.00
750.00
1,093.86
1,115.00
1,708.74
1,700.00
3,110.00
2,476.25
4,740.00
199.64
462.79
2,580.00
2,046.69
1,849.59
4,171.13
2,531.02
9,585.40
889.52
1,050.00
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950-3500 INSTALLATION TELECOMMUNICATIONS FACILITY, CONDUIT, CONCRETE ENCASED, - 766.00 49.00 49.00
WAY
950-3515 INSTALLATION TELECOMMUNICATIONS FACILITY, CONDUIT, BRIDGE ATTACHMENT, _____IN, 389.00 1 LF 143.00 143.00
WAY
950-3540 INSTALLATION TELECOMMUNICATIONS FACILITY, PRECAST - TP 1, CL 1 2.00 1 EA 8,540.00 8,540.00
960-0550 PRECAST THREE SIDED CULVERT, SINGLE BARREL - 544.00 4 LF 3,049.54 2,168.23
999-0033 HEAT STRAIGHTENING AND REPAIR OF STRUCTURAL MEMEBERS, BR NO. - 3.00 3 LS 58,333.33 58,333.33
999-0065 BIORETENTION AREA 4.00 1 EA 43,704.48 43,704.48
999-2010 DESIGN COMPLETE 2.00 2 LS 76,147.00 76,147.00
999-2015 CONSTRUCTION COMPLETE 2.00 2 LS 1,597,496.68 1,597,496.68
999-3110 DETENTION POND 1.00 1 EA 14,850.00 14,850.00
999-3155 DRY SWALE EDGE DRAIN 4,214.00 3 LF 31.67 31.73
999-3800 RECTANGULAR RAPID BEACON ASSEMBLY 8.00 2 EA 7,567.00 7,567.00
999-3900 TESTING - RECTANGULAR RAPID BEACON ASSEMBLY 2.00 2 LS 1,142.50 1,142.50
999-3975 TRAINING - RECTANGULAR RAPID BEACON ASSEMBLY 1.00 1 LS 285.00 285.00
999-4000 SPEED INDICATING FEEDBACK SIGN 8.00 1 EA 5,310.00 5,310.00
999-4050 MOUNTING POLE AND FOUNDATION - SPEED INDICATING FEEDBACK SIGN 8.00 1 EA 1,370.00 1,370.00
999-4075 TESTING - SPEED INDICATING FEEDBACK SIGN 1.00 1 LS 285.00 285.00
999-4085 TRAINING - SPEED INDICATING FEEDBACK SIGN 1.00 1 LS 285.00 285.00
999-5200 DETECTABLE WARNING SURFACE 4,248.00 1 SF 17.24 17.24
999-6500 TREE PROTECTION AND TRIMMING 1.00 1 LS 500.00 500.00
999-7500 MICROPILE (INCHES DIA) - 3,516.00 1 LF 70.25 70.25
999-7510 LOAD TEST MICROPILE (INCHES DIA) - 2.00 1 EA 21,000.00 21,000.00

FOR SPEC YEAR 2001 CONTRACTS - ( METRIC )

ITEM CODE ITEM DESCRIPTION QUANTITY mmm WTD AVG

150-1000 TRAFFIC CONTROL - 2.00 2 186,818.59 186,818.59
150-5010 TRAFFIC CONTROL, PORTABLE IMPACT ATTENUATOR 8.00 1 EA 8,500.00 8,500.00
153-1300 FIELD ENGINEERS OFFICE TP 3 1.00 1 EA 65,806.43 65,806.43
158-1000 TRAINING HOURS 7,000.00 2 HR 0.80 0.80
163-0232 TEMPORARY GRASSING 5.00 2 HA 411.50 357.80
163-0240 MULCH 350.00 2 MG 230.00 229.54
163-0300 CONSTRUCTION EXIT 22.00 2 EA 1,1568.67 1,155.06
163-0502 CONSTRUCT AND REMOVE SILT CONTROL GATE, TP 2 6.00 1 EA 195.00 195.00
163-0503 CONSTRUCT AND REMOVE SILT CONTROL GATE, TP 3 30.00 2 EA 267.50 240.00
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163-0520
163-0527
163-0528
163-0529
163-0542
163-0550
165-0010
165-0030
165-0041
165-0071
165-0086
165-0087
165-0101
165-0105
165-0111
167-1000
167-1500
171-0010
171-0030
207-0203
210-0100
211-0200
310-1101
318-3000
400-0255
402-1812
402-3121
402-3190
402-3250
402-4510

413-1000
432-5010
433-1100

CONSTRUCT AND REMOVE TEMPORARY PIPE SLOPE DRAIN

CONSTRUCT AND REMOVE RIP RAP CHECK DAMS, STONE PLAIN RIP RAP/SAND BAGS
CONSTRUCT AND REMOVE FABRIC CHECK DAM - TYPE C SILT FENCE

CONSTRUCT AND REMOVE TEMPORARY SEDIMENT BARRIER OR BALED STRAW CHECK DAM
CONSTRUCT AND REMOVE STONE FILTER RING

CONSTRUCT AND REMOVE INLET SEDIMENT TRAP

MAINTENANCE OF TEMPORARY SILT FENCE, TP A

MAINTENANCE OF TEMPORARY SILT FENCE, TP C

MAINTENANCE OF CHECK DAMS - ALL TYPES

MAINTENANCE OF SEDIMENT BARRIER - BALED STRAW

MAINTENANCE OF SILT CONTROL GATE, TYPE 2

MAINTENANCE OF SILT CONTROL GATE, TYPE 3

MAINTENANCE OF CONSTRUCTION EXIT

MAINTENANCE OF INLET SEDIMENT TRAP

MAINTENANCE OF STONE FILTER RING

WATER QUALITY MONITORING AND SAMPLING

WATER QUALITY INSPECTIONS

TEMPORARY SILT FENCE, TYPE A

TEMPORARY SILT FENCE, TYPE C

FOUND BKFILL MATL, TP Il

GRADING COMPLETE -

BRIDGE EXCAVATION, GRADE SEPARATION

GR AGGR BASE CRS, INCL MATL

AGGREGATE SURFACE COURSE

ASPH CONC 12.5 MM OGFC, GP 2 ONLY, INCL POLYMER-MODIFIED BITUM MATL & H LIME
RECYCLED ASPH CONC LEVELING, INCL BITUM MATL & H LIME

RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL BITUM MATL & H LIME
RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2,INCL BITUM MATL & H LIME
RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME

RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL POLYMER-MODIFIED BITUM MATL & H
LIME

BITUM TACK COAT
MILL ASPH CONC PVMT, VARIABLE DEPTH
REINF CONC APPROACH SLAB, INCL CURB
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160.00
55.00
78.00
50.00
12.00
308.00
3,999.00
3,750.00
589.00
25.00
6.00
30.00
32.00

308.00

12.00

6.00
43.00
7,998.00
7,500.00
171.00
2.00
388.00
46,884.00
2,833.00
3,840.00
2,543.00
4,097.00
24,797.00
34,781.00
7,566.00

64,879.00
72,974.00
664.00

S NN NN =22 =22 NN =22 =222 2 NN s N -

EA
LM1
LM1

EA

EA
LM1
LM1
LM1
LM1

EA

EA

EA

EA

EA

EA
MO
LM1
LM1

M3

LS

M3
MG
MG
MG
MG
MG
MG
MG
MG

M2
M2

47.56
303.83
12.66
17.50
155.34
85.00
1.74
3.28
4.95
6.73
100.00
112.50
749.53
37.50
132.91
200.00
275.00
5.88
8.36
69.27
1,120,437.62
22.74
17.03
16.01
109.16
84.52
89.41
69.42
63.81
82.33

0.73
1.65
150.10

47.56
313.51
12.66
17.50
155.34
88.12
1.75
3.28
5.15
6.73
100.00
108.33
759.52
42.18
132.91
200.00
272.09
5.91
8.36
71.19
1,120,437.62
22.74
17.11
15.74
109.16
81.87
79.27
69.81
64.92
82.33

0.73
1.71
150.10
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441-0004 CONC SLOPE PAYV, 100 MM 1,169.00 1 38.09 38.09
441-0018 DRIVEWAY CONCRETE, 200 MM THK 1,000.00 1 M2 48.92 48.92
441-0104 CONC SIDEWALK, 100 MM 8,631.00 2 M2 21.48 21.45
441-0301 CONC SPILLWAY, TP 1 4.00 1 EA 1,494.18 1,494.18
441-0303 CONC SPILLWAY, TP 3 4.00 1 EA 1,494.18 1,494.18
441-0304 CONC SPILLWAY, TP 4 1.00 1 EA 1,493.74 1,493.74
441-0740 CONCRETE MEDIAN, 100 MM 1,136.00 1 M2 28.13 28.13
441-0748 CONCRETE MEDIAN, 150 MM 1,800.00 1 M2 48.64 48.64
441-0754 CONCRETE MEDIAN, 190 MM 628.00 1 M2 65.77 65.77
441-0756 CONCRETE MEDIAN, 200 MM 600.00 1 M2 62.04 62.04
441-3999 CONCRETE V GUTTER 35.00 1 LM1 69.83 69.83
441-4020 CONC VALLEY GUTTER, 150 MM 62.00 1 M2 45.47 45.47
441-5002 CONCRETE HEADER CURB, 150 MM, TP 2 130.00 1 LM1 55.15 55.15
441-6222 CONC CURB & GUTTER, 200 MM X 750 MM, TP 2 8,508.00 2 LM 38.84 38.61
441-6720 CONC CURB & GUTTER, 150 MM X 750 MM, TP 7 5,500.00 1 M1 38.32 38.32
441-6740 CONC CURB & GUTTER, 200 MM X 750 MM, TP 7 1,078.00 1 M1 38.66 38.66
446-1100 PVMT REINF FABRIC STRIPS, TP 2, 450 MM WIDTH 7,449.00 2 LM 9.61 8.23
455-1000 FILTER FABRIC FOR EMBANKMENT STABILIZATION 900.00 1 M2 5.67 5.67
456-2015 INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (SKIP) 6.00 1 GLKM 1,355.06 1,355.06
500-0100 GROOVED CONCRETE 2,565.00 2 M2 9.54 9.54
500-1006 SUPERSTR CONCRETE, CL AA, BR NO - 633.00 1 M3 826.53 826.53
500-3002 CLASS AA CONCRETE 352.00 1 M3 699.72 699.72
500-3101 CLASS A CONCRETE 159.00 1 M3 621.02 621.02
500-3107 CLASS A CONCRETE, RETAINING WALL 101.00 1 M3 650.77 650.77
500-3120 CLASS A CONCRETE, TYPE P3, RETAINING WALL 50.00 1 LM1 2,110.87 2,110.87
500-3800 CLASS A CONCRETE, INCL REINF STEEL 10.00 1 M3 450.00 450.00
500-9999 CLASS B CONC, BASE OR PVMT WIDENING 50.00 1 M3 207.59 207.59
507-9002 PSC BEAMS, AASHTO TYPE II, BR NO - 1,310.00 1 M1 277.95 277.95
511-1000 BAR REINF STEEL 55,785.00 3 KG 1.65 1.54
511-3000 SUPERSTR REINF STEEL, BR NO - 72,673.00 1 KG 1.74 1.74
515-2020 GALV STEEL PIPE HANDRAIL, 50 MM, ROUND 86.00 1 LM1 96.44 96.44
520-1125 PILING IN PLACE, STEEL H, HP 310 X 79 144.00 1 LM1 143.18 143.18
520-1316 PILING IN PLACE, METAL SHELL, 406 MM OD 3,180.00 1 M1 239.35 239.35
520-4316 LOAD TEST, METAL SHELL, 406 MM OD 1.00 1 EA 1.00 1.00
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520-5000 PILOT HOLES 344.00 2 354.32 333.81
524-0010 DRILLED CAISSON - 65.00 1 LM1 1,211.10 1,211.10
540-1101 REMOVAL OF EXISTING BR, STA NO - 1.00 1 LS 180,776.72 180,776.72
550-1150 STORM DRAIN PIPE, 375 MM, H0.3 -3 M 71.00 1 M1 110.37 110.37
550-1180 STORM DRAIN PIPE, 450 MM, H0.3 -3 M 3,180.00 2 LM 118.03 117.81
550-1240 STORM DRAIN PIPE, 600 MM, H0.3 -3 M 955.00 2 LM 168.53 135.29
550-1300 STORM DRAIN PIPE, 750 MM, H0.3 -3 M 264.00 2 LM 192.81 192.07
550-1360 STORM DRAIN PIPE, 900 MM, H0.3-3 M 248.00 1 LM1 233.01 233.01
550-1361 STORM DRAIN PIPE, 900 MM, H3 -4.5 M 82.00 1 M1 242.58 242.58
550-1362 STORM DRAIN PIPE, 900 MM, H4.5-6 M 64.00 1 M1 332.76 332.76
550-1363 STORM DRAIN PIPE, 900 MM, H6 - 7.5 M 121.00 1 LM1 285.76 285.76
550-1420 STORM DRAIN PIPE, 1050 MM, H0.3 -3 M 212.00 2 LM 265.06 270.08
550-1480 STORM DRAIN PIPE, 1200 MM, H 0.3 -3 M 4.00 1 LM1 466.92 466.92
550-1600 STORM DRAIN PIPE, 1500 MM, H 0.3 -3 M 153.00 1 LM1 431.99 431.99
550-2180 SIDE DRAIN PIPE, 450 MM, H 0.3 -3 M 45.00 1 M1 132.63 132.63
550-3315 SAFETY END SECTION 375 MM, STORM DRAIN, 4:1 SLOPE 1.00 1 EA 475.69 475.69
550-3318 SAFETY END SECTION 450 MM, STORM DRAIN, 4:1 SLOPE 7.00 2 EA 501.02 449.06
550-3324 SAFETY END SECTION 600 MM, STORM DRAIN, 4:1 SLOPE 2.00 1 EA 822.88 822.88
550-3618 SAFETY END SECTION 450 MM, SIDE DRAIN, 6:1 SLOPE 1.00 1 EA 385.05 385.05
550-4218 FLARED END SECTION 450 MM, STORM DRAIN 10.00 2 EA 422.33 422.94
573-2006 UNDDR PIPE INCL DRAINAGE AGGR, 150 MM 500.00 1 M1 45.59 45.59
576-1010 SLOPE DRAIN PIPE, 250 MM 35.00 1 M1 186.73 186.73
600-0001 FLOWABLE FILL 44.00 2 M3 3567.77 324.46
603-2024 STN DUMPED RIP RAP, TP 1, 600 MM 1,600.00 1 M2 41.61 41.61
603-2180 STN DUMPED RIP RAP, TP 3, 300 MM 555.00 1 M2 28.91 28.91
603-2181 STN DUMPED RIP RAP, TP 3, 450 MM 63.00 1 M2 35.10 35.10
603-7000 PLASTIC FILTER FABRIC 2,218.00 2 M2 5.25 4.83
610-0714 REM CONC MEDIAN 180.00 1 M2 17.73 17.73
610-1840 REMOVE ASBESTOS CEMENT PIPE 360.00 1 LM1 42.00 42.00
610-2370 REMOVE WATER MAIN, 200 MM 50.00 1 LM1 28.00 28.00
610-9008 REM PORTIONS OF EXISTING CLVT, INCL WINGWALLS & PARAPETS, STA - 1.00 1 LS 56,765.25 56,765.25
610-9099 REM WINGWALLS & PARAPETS, STA - 3.00 3 LS 1,250.00 1,250.00
611-4001 RECONSTR MINOR DRAINAGE STR 20.00 1 EA 975.00 975.00
611-8000 ADJUST CATCH BASIN TO GRADE 3.00 1 EA 975.00 975.00
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611-8010 ADJUST HYDRANT TO GRADE 2.00 1 900.00 900.00
611-8040 ADJUST DROP INLET TO GRADE 7.00 1 EA 525.00 525.00
611-8050 ADJUST MANHOLE TO GRADE 23.00 2 EA 862.50 671.74
611-8120 ADJUST WATER METER BOX TO GRADE 28.00 1 EA 450.00 450.00
611-8140 ADJUST WATER VALVE BOX TO GRADE 4.00 2 EA 432.50 391.25
615-1000 JACK OR BORE PIPE - 213.00 4 LM1 417.50 322.63
615-1200 DIRECTIONAL BORE - 150.00 1 LM1 16.00 16.00
620-0100 TEMPORARY BARRIER, METHOD NO. 1 1,020.00 1 LM1 79.25 79.25
620-0200 TEMPORARY BARRIER, METHOD NO. 2 134.00 1 M1 147.15 147.15
632-0003 CHANGEABLE MESSAGE SIGN, PORTABLE, TYPE 3 4.00 1 EA 5,166.00 5,166.00
634-1200 RIGHT OF WAY MARKERS 205.00 2 EA 98.88 98.88
636-1029 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 3 60.00 2 M2 148.00 143.33
636-1030 HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 3 20.00 2 M2 225.00 234.00
636-1033 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9 91.40 2 M2 182.00 164.74
636-1041 HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING TP 9 9.00 1 M2 180.00 180.00
636-1073 HIGHWAY SIGNS, ALUM EXTRUDED PANELS, REFL SHEETING, TP 3 3.00 1 M2 255.00 255.00
636-2070 GALV STEEL POSTS, TP 7 599.00 2 LM 20.98 20.27
636-2080 GALV STEEL POSTS, TP 8 91.00 1 LM1 26.00 26.00
636-2090 GALV STEEL POSTS, TP 9 99.00 1 LM1 24.00 24.00
636-3010 GROUND-MOUNTED BREAKAWAY SIGN SUPPORT 8.00 1 EA 425.00 425.00
636-5100 MILEPOST SIGNS 2.00 1 EA 110.00 110.00
639-2001 STEEL WIRE STRAND CABLE, 6.35 MM 495.00 1 M1 8.61 8.61
639-2002 STEEL WIRE STRAND CABLE, 9.53 MM 286.00 1 LM1 4.16 4.16
639-4003 STRAIN POLE, TP Il 14.00 2 EA 6,206.50 6,172.71
639-4004 STRAIN POLE, TP IV 12.00 2 EA 6,810.00 6,583.33
641-1100 GUARDRAIL, TP T 26.00 1 LM1 196.85 196.85
641-1200 GUARDRAIL, TP W 1,427.00 1 M1 47.50 47.50
641-5001 GUARDRAIL ANCHORAGE, TP 1 6.00 1 EA 598.00 598.00
641-5012 GUARDRAIL ANCHORAGE, TP 12 5.00 1 EA 1,700.00 1,700.00
643-1152 CH LK FENCE, ZC COAT, 1.8 M, 9 GA 108.00 1 LM1 115.16 115.16
643-4000 WOVEN WIRE FENCE 227.00 1 LM1 19.05 19.05
643-8200 BARRIER FENCE, (ORANGE) 1.2 M 400.00 1 LM1 3.12 3.12
647-1000 TRAFFIC SIGNAL INSTALLATION NO - 4.00 4 LS 56,913.50 56,913.50
647-2160 PULL BOX, PB-6 2.00 1 EA 1,200.00 1,200.00
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647-2170
653-0110
653-0120
653-0160
653-0210
653-1501
653-1502
653-1704
653-1804
653-3501
653-6004
653-6006
654-1001
654-1003
657-1085
657-3085
657-5016
657-5017
657-6085
660-0808
660-0818
668-1100
668-1110
668-1200
668-1210
668-2100
668-2105
668-2110
668-2200
668-2210
668-3300
668-3311
668-4300
668-4311

PULL BOX, PB-7 3.00
THERMOPLASTIC PVMT MARKING, ARROW, TP 1 11.00
THERMOPLASTIC PVMT MARKING, ARROW, TP 2 220.00
THERMOPLASTIC PVMT MARKING, ARROW, TP 6 4.00
THERMOPLASTIC PVMT MARKING, WORD, TP 1 64.00
THERMOPLASTIC SOLID TRAFFIC STRIPE, 125 MM, WHITE 14,050.00
THERMOPLASTIC SOLID TRAFFIC STRIPE, 125 MM, YELLOW 8,012.00
THERMOPLASTIC SOLID TRAFFIC STRIPE, 600 MM, WHITE 341.00
THERMOPLASTIC SOLID TRAFFIC STRIPE, 200 MM, WHITE 6,018.00
THERMOPLASTIC SKIP TRAFFIC STRIPE, 125 MM, WHITE 14,659.00
THERMOPLASTIC TRAF STRIPING, WHITE 4,479.00
THERMOPLASTIC TRAF STRIPING, YELLOW 1,649.00
RAISED PVMT MARKERS TP 1 25.00
RAISED PVMT MARKERS TP 3 1,612.00
PREFORMED PLASTIC SOLID PVMT MKG, 200 MM, CONTRAST (BLACK-WHITE), TP PB 310.00
PREFORMED PLASTIC SKIP PVMT MKG, 200 MM, CONTRAST (BLACK-WHITE), TP PB 400.00
PREFORMED PLASTIC PVMT MKG, WORDS AND/OR SYM, ARROW TP 1, WHITE, TP PB 2.00
PREFORMED PLASTIC PVMT MKG, WORDS AND/OR SYM, ARROW TP 2, WHITE, TP PB 4.00
PREFORMED PLASTIC SOLID PVMT MKG, 200 MM, CONTRAST (BLACK-YELLOW), TP PB 130.00
SAN SEWER PIPE, 200 MM, DUCTILE IRON 57.00
SAN SEWER PIPE, 450 MM, DUCTILE IRON 16.00
CATCH BASIN, GP 1 98.00
CATCH BASIN, GP 1, ADDL DEPTH 41.00
CATCH BASIN, GP 2 10.00
CATCH BASIN, GP 2, ADDL DEPTH 9.60
DROP INLET, GP 1 80.00
DROP INLET, GP 1, SPCL DES 3.00
DROP INLET, GP 1, ADDL DEPTH 2.20
DROP INLET, GP 2 1.00
DROP INLET, GP 2, ADDL DEPTH 1.40
SAN SEWER MANHOLE, TP 1 10.00
SAN SEWER MANHOLE, TP 1, ADDL DEPTH, CL 1 10.00
STORM SEWER MANHOLE, TP 1 16.00
STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 1 3.00
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EA
EA
EA
EA
LM1
LM1
LM1
LM1
GLM1
M2
M2
EA
EA
LM1
GLM1
EA
EA
LM1
LM1
LM1
EA
LM1
EA
LM1
EA
EA
LM1
EA
LM1
EA
LM1
EA
LM1

1,308.00
69.00
69.50

100.00
102.50
1.15
1.15
20.73
6.91
0.81
3.68
3.68
2.95
3.23
17.50
12.25
400.00
400.00
17.50
154.20
496.90
1,875.00
578.00
2,375.00
850.00
1,450.00
2,050.00
578.00
1,825.00
850.00
2,250.00
462.00
1,562.50
900.00

1,308.00
69.00
73.21

100.00
102.89
1.156
1.156
21.07
7.11
0.81
3.70
3.61
2.95
3.07
17.50
12.25
400.00
400.00
17.50
154.20
496.90
1,875.00
578.00
2,375.00
850.00
1,423.75
2,050.00
578.00
1,825.00
850.00
2,250.00
462.00
1,548.44
900.00
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668-4312 STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 2 6.30 1 850.00 850.00
668-4400 STORM SEWER MANHOLE, TP 2 4.00 2 EA 1,962.50 1,962.50
668-4411 STORM SEWER MANHOLE, TP 2, ADDL DEPTH, CL 1 6.00 2 M1 875.00 883.33
668-8011 SAFETY GRATE, TP 1 4.00 1 M2 41.00 41.00
670-0710 BUTTERFLY VALVE, 600 MM 4.00 1 EA 6,000.00 6,000.00
670-0750 BUTTERFLY VALVE, 750 MM 2.00 1 EA 10,000.00 10,000.00
670-1060 WATER MAIN, 150 MM 136.00 2 LM 89.00 96.94
670-1080 WATER MAIN, 200 MM 1,026.00 2 LM 119.75 124.31
670-1120 WATER MAIN, 300 MM 765.00 2 M1 272.00 251.90
670-1240 WATER MAIN, 600 MM 107.00 1 M1 450.00 450.00
670-1300 WATER MAIN, 750 MM 457.00 1 LM1 750.00 750.00
670-1500 CAP OR REMOVE EXISTING WATER MAIN 1.00 1 EA 750.00 750.00
670-2002 VALVE MARKER 19.00 1 EA 50.00 50.00
670-2060 GATE VALVE, 150 MM 7.00 1 EA 800.00 800.00
670-2080 GATE VALVE, 200 MM 14.00 2 EA 1,043.76 1,062.51
670-2120 GATE VALVE, 300 MM 6.00 2 EA 1,930.24 1,953.49
670-3086 TAPPING SLEEVE & VALVE ASSEMBLY, 200 MM X 150 MM 1.00 1 EA 3,121.92 3,121.92
670-3087 TAPPING SLEEVE & VALVE ASSEMBLY, 200 MM X 200 MM 1.00 1 EA 3,580.16 3,580.16
670-4000 FIRE HYDRANT 11.00 2 EA 3,462.23 3,608.89
670-5010 WATER SERVICE LINE, 25 MM 56.00 2 LM 76.08 90.27
670-5020 WATER SERVICE LINE, 50 MM 209.00 2 M1 111.35 108.99
670-5620 WATER SERVICE LINE, 20 MM 37.00 1 M1 75.00 75.00
670-5640 WATER SERVICE LINE, 40 MM 62.00 2 LM 89.00 93.06
670-7000 STEEL CASING - 17.00 1 LM1 800.00 800.00
670-8340 DBL STRAP SADDLE, 200 MM X 50 MM 2.00 1 EA 579.39 579.39
670-9710 RELOCATE EXIST FIRE HYDRANT 1.00 1 EA 1,600.00 1,600.00
670-9731 RELOCATE BACKFLOW PREVENTION ASSEMBLY, INCL. VAULT 1.00 1 EA 8,000.00 8,000.00
670-9736 RELOCATE EXISTING WATER METER, INCL BYPASS AND VAULT, LESS THAN 100 MM 12.00 1 EA 900.00 900.00
670-9910 REMOVE EXIST WATER VALVE, INCL BOX 7.00 1 EA 250.00 250.00
670-9920 REMOVE EXIST FIRE HYDRANT 8.00 2 EA 337.50 178.13
682-6120 CONDUIT, RIGID, 50 MM 60.00 1 LM1 30.67 30.67
682-6233 CONDUIT, NONMETL, TP 3, 50 MM 751.00 2 LM 7.95 7.04
700-6910 PERMANENT GRASSING 10.00 2 HA 1,334.00 1,375.80
700-7000 AGRICULTURAL LIME 62.00 2 MG 102.50 104.15
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700-8000 FERTILIZER MIXED GRADE 25.00 2 405.50 399.76
700-8100 FERTILIZER NITROGEN CONTENT 507.00 2 KG 0.90 0.99
700-9300 SOD 12,500.00 2 M2 4.03 4.12
710-9000 PERMANENT SOIL REINFORCING MAT 51.00 1 M2 4.50 4.50
716-1000 EROSION CONTROL MATS, WATERWAYS 715.00 1 M2 1.49 1.49
716-2000 EROSION CONTROL MATS, SLOPES 15,026.00 2 M2 0.99 1.02
935-1113 OUTSIDE PLANT FIBER OPTIC CABLE, LOOSE TUBE, SINGLE MODE, 24 FIBER 660.00 1 LM1 6.16 6.16
935-3101 FIBER OPTIC CLOSURE UNDERGROUND, 6 FIBER 4.00 1 EA 490.00 490.00
935-4010 FIBER OPTIC SPLICE, FUSION 18.00 1 EA 55.00 55.00
935-8000 TESTING 1.00 1 LS 1,000.00 1,000.00
951-2200 OVERHEAD CABLE TELEVISION, FEEDER - COAXIAL, 0.625 IN 1,105.00 1 LM1 3.80 3.80
951-2235 OVERHEAD CABLE TELEVISION, TRUNK - COAXIAL, 0.875 IN 209.00 1 LM1 2.70 2.70
951-2410 REMOVAL OF OVERHEAD CABLE TELEVISION, FEEDER - COAXIAL 596.00 1 LM1 2.20 2.20
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